
1438 / KVCC NUTTER HALL RENOVATIONS MAINE COMMUNITY COLLEGE SYSTEM                   BGS PROJECT NO. PT #2499     12AUG2015  2PM BID TAB

DOTEN'S JCN BOWMAN E.W. LITTLEFIELD L.N.VIOLETTE PENOBSCOT CO. H.P. CUMMINGS GANNESTON  BLANE CASEY S.J. WOOD LGFD & LOW E.J. PERRY NICK & O'DAY BENCHMARK  

TIME SUBMITTED 1:48 PM 1:56 PM ------ ------ 1:57 PM  1:49 PM 1:55 PM ------ ------ ------ ------ ------ ------ ------

BID BOND YES YES ------ ------ YES YES YES ------ ------ ------ ------ ------ ------ ------

BONDING 

COMPANY
Merchants  

Harvard 

Casualty
------ ------ Merchants  

Travelers Casualty

 & Surety 

Travelers Casualty

 & Surety 
------ ------ ------ ------ ------ ------ ------

BASE BID $864,327 $1,078,000 ------ ------ $777,401 $728,050 $830,000 ------ ------ ------ ------ ------ ------ ------

ADDENDUM #1 YES YES ------ ------ YES YES YES ------ ------ ------ ------ ------ ------ ------

ADDENDUM #2 YES YES ------ ------ YES YES YES ------ ------ ------ ------ ------ ------ ------

ADDENDUM #3 YES YES ------ ------ YES YES YES ------ ------ ------ ------ ------ ------ ------

 ALLOWANCE #1

SIGNAGE
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALLOWANCE #2

ARCHITECTURAL
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALLOWANCE #3

CONCRETE
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALLOWANCE #4

MECHANICAL
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALLOWANCE #5

PLUMBING
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALLOWANCE #6

ELECTRICAL
$2,500 $2,500 ------ ------ $2,500 $2,500 $2,500 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #1

PAVING
$115,673 $110,000 ------ ------ $88,977 $87,101 $103,435 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #2

TRUCK EXHAUST
$23,189 $20,000 ------ ------ $15,200 $17,300 $17,076 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #3

PLYWOOD
$4,800 $6,000 ------ ------ $3,300 $3,065 $4,360 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #4

CONDUIT
$5,819 $6,000 ------ ------ $2,200

$33,000

$3,300 REVISED
$3,242 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #5

SHARPENING EXH.
$10,723 $7,500 ------ ------ $7,460 $7,346 $8,661 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #6
WINDOWS SE WALL

$8,480 $15,000 ------ ------ $3,300 $11,800 $13,408 ------ ------ ------ ------ ------ ------ ------

ALTERNATE #7

GLAZING IN LINK 
$18,900 $4,000 ------ ------ $3,060 $4,500 $4,769 ------ ------ ------ ------ ------ ------ ------

UNIT PRICES

SUBMITTED
YES               YES ------ ------ YES YES YES ------ ------ ------ ------ ------ ------ ------

TOTALS $1,051,911 $1,246,500 ------ ------ $905,058
$892,162

$862,462 REVISED
$984,951 ------ ------ ------ ------ ------ ------ ------


