Project Budget

Major Capital Improvement Program
Design & Funding Approval Budget

State of I\/Iaine

Department of Education
Division of School Facilities

Mount View School Oak Point Associates

Thorndike, Maine 95% Construction Documents

Capacity 1100, Grades PreK-12 15-Nov-06
STATE/ LOCAL MCI Me. High Perf.
LOCAL ONLY TOTAL Schools

A NEW CONSTRUCTION

1 New Construction $ 24,336,800 $ 117,100 $ 24,453,900 $ 100,000
2 Demolition $ 471,300 $ - $ 471,300 $ -
3 Built in Equipment $ 1,456,700 $ - $ 1,456,700 $ -
4 Technology & Communications Infrastructure $ 795,604 $ - $ 795,604 $ -
5 Site Development $ 2,836,500 $ 41,700 $ 2,878,200 $ -
6 On-site Utilities $ 1,390,500 $ - $ 1,390,500 $ -
7 Off-Site Improvements $ 118,500 $ - $ 118,500 $ -
Subtotal $ 31,405,904 $158,800 $ 31,564,704 $ 100,000
B ADMINISTRATIVE COST & RESERVE
8 Owner's Discretionary Reserve $ - $ 336,939 $ 336,939 $ -
9 Land $ 145,250 $ 76,750 $ 222,000 $ -
10 Moveable Equipment $ 1,312,620 $ - $ 1,312,620 $ -
11 Technology $ 599,400 $ - $ 599,400 $ -
12 Advertising/Insurance/legal $ 98,000 $ - $ 98,000 $ -
13 % for Art $ 50,000 $ - $ 50,000 $ -
14 Bid Contingency 5% $ 1,570,295 $ 7,940 $ 1,578,235 $ -
15 Construction Contingency 5% $ 1,570,295 $ 7,940 $ 1,578,235 $ -
Subtotal $ 5,345,860 $ 429,569 $ 5,775,429 $ -
C FEES AND SERVICES
16 Architect/Engineer $ 2,223,059 $ 11,172 $ 2,234,231 $ 20,000
17 A/E Reimbursable $ 33,039 $ 10,000 $ 43,039 $ -
18 Commissioning $ 75,000 $ - $ 75,000 $ -
19 Environmental Permitting $ 25,302 $ - $ 25,302 $ -
20 Capital Renewal Plan $ 15,000 $ - $ 15,000 $ -
21 Life Cycle Cost Analysis $ 10,000 $ - $ 10,000 $ -
22 Surveys/Soils/Testing $ 64,326 $ - $ 64,326 $ -
23 Clerk of the Works $ 217,500 $ - $ 217,500 $ -
24 Owner's Representative $ 106,140 $ 74,880 $ 181,020 $ -
Subtotal $ 2,769,366 $ 96,052 $ 2,865,418 $ 20,000
D TOTAL PROJECT COST $ 39,521,130 $684,421 * $ 40,205,551 $120,000

E TOTAL PROJECT COST (Including Maine High Performance School) $40,325,551




