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 Effective January 19, 2012 
Supersedes December 23, 2011 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, Revision of December 2002. 
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January 19, 2012 
Supersedes September 09, 2011 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes or David Venner at the MDOT 
Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will require a 
separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Patrick Corum 
at patrick.corum@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or 
Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.   
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State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  
RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    
  Response By:________________________________  Date: __________________ 
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NOTICE 

Disadvantaged Business Enterprise Proposed Utilization 
 
The Apparent Low Bidder shall submit the Disadvantaged 
Business Enterprise Proposed Utilization form with their bid. 
This is a curable bid defect. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form should be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at  
http://www.maine.gov/mdot/civilrights/dbe.htm  
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INSTRUCTIONS FOR PREPARING THE 
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 

UTILIZATION FORM 
 

The Contractor Shall Extend equal opportunity to MaineDOT 
certified DBE firms (as listed in MaineDOT’s DBE Directory of 
Certified Businesses) in the selection and utilization of 
Subcontractors and Suppliers. 
 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the 
form, and that person(s) telephone, fax number and e-mail address. 
 
Calculate and provide percentage of your bid that will be allocated 
to DBE firms, Federal Project Identification Number, and location 
of the Project work. 
 
In the columns, name each subcontractor, DBE and non-DBE firm 
to be used, provide the Unit/Item cost of the work/product to be 
provided by the subcontractor, give a brief description and the 
dollar value of the work. 
 
 
 
 
Revised 1/12 
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DBE GOAL NOTICE FFY 2013-15 
Maine Department of Transportation 

Disadvantaged Business Enterprise Program 
 
 

Notice is hereby given that in accordance with US DOT regulation 49 CFR 
Part 26, the Maine Department of Transportation has established a DBE 
Program for disadvantaged business participation in the federal-aid highway and 
bridge construction program; MaineDOT contracts covered by the program include 
consulting, construction, supplies, manufacturing, and service contracts. 
 
For FFY 2013-15 (October 1, 2012 through September 30, 2015) MaineDOT has 
established an annual DBE participation goal of 4.0% to be achieved through 
race/gender neutral means. This goal has been approved by the Federal Highway 
Administration and remains in effect through September 30, 2015.  Maine DOT 
must meet this goal each federal fiscal year.  If the goal is not met, MaineDOT 
must provide a justification for not meeting the goal and provide a plan to ensure 
the goal is met, which may include contract goals on certain projects that 
contractors will be required to meet.  
 
MaineDOT asks all contractors, consultants and subcontractors to seek certified 
DBE firms for projects and to work to meet the determined 4.0% goal without the 
need to impose contract goals.  DBE firms are listed on the MaineDOT website at: 
 
 
http://www.maine.gov/mdot/civilrights/dbe.htm 
 
 
 
Interested parties may view MaineDOT’s DBE goal setting methodology also 
posted on this website. If you have questions regarding this goal or the DBE 
program you may contact Sherry Tompkins at the Maine Department of 
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at: 
sherry.tompkins@maine.gov 
 
 . 
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R:\Civil Rights\Civil Rights_Private\DBE\DBE Contractor Utilization.doc 

Page ___ of ___ 
    

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
PROPOSED UTILIZATION FORM 

 
 

 
  

Contractor:  ______________________________                    Telephone: __________________       Ext _________ 
 

Contact Person:  ____________________________                        Fax: _____________________ 
 
E-mail: ________________________________ 
 
BID DATE:  ______________________  
                                                                                                      
 
FEDERAL PROJECT PIN # _______________     PROJECT LOCATION:  ___________________________________ 
 
                                               TOTAL ANTICIPATED  DBE  ____ %  PARTICIPATION  FOR THIS CONTRACT 
 

W 
B 
E 

D 
B 
E 

Non 
DBE 

Firm Name  Item Number & 
Description of Work 

Quantity Cost Per 
Unit/Item 

Anticipated 
$ Value 

        

        

        

        

        

        

        

     
 

Subcontractor
Total> 

 

     DBE Total >  
     
 
 
NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL 
FEDERALLY FUNDED MAINE DOT CONTRACTS.  THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL 
NOT BECOME A PART OF THE CONTRACTUAL TERMS.   
 
 
 
 
 
 
 
 
 
 
 

For a complete list of certified firms and company designation (WBE/DBE) go to 
http://www.maine.gov/mdot       

       
Rev. 05/13 

    Equal Opportunity Use: 
 
     Form received: ___/___/___   Verified by: ___________________________________________     
 

FHWA   FTA FAA   

All Bidders must furnish this form with their bid on Bid Opening day 
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Maine Department of Transportation Civil Rights Office 

 

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:  
   

        http://www.maine.gov/mdot/civilrights/dbe.htm   
 

 

For additional information and guidance contact:  

Civil Rights Office at (207) 624-3066 

     

It is the responsibility of the Contractor to access the DBE 
Directory at this site in order to have the most current listing. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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Monmouth 
Mud Mill Bridge 

WIN 020487.00 
  April 14, 2011 

Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation

9/18/2014

Proposal ID: 020487.00 Project(s): 020487.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0010 502.325

STRUCTURAL CONCRETE CULVERT
INVERT LINING

_________._____LUMP SUM LUMP SUM

0020 502.326

STRUCTURAL CONCRETE - FISH
WEIRS

_________._____LUMP SUM LUMP SUM

_________._____

0030 503.12

REINFORCING STEEL, FABRICATED
AND DELIVERED

LB

3,300.000

_________._____

_________._____

0040 503.13

REINFORCING STEEL, PLACING LB

3,300.000

_________._____

0050 511.07

COFFERDAM: UPSTREAM _________._____LUMP SUM LUMP SUM

0060 511.07

COFFERDAM: DOWNSTREAM _________._____LUMP SUM LUMP SUM

_________._____

0070 607.24

REMOVE AND RESET FENCE LF

10.000

_________._____

_________._____

0080 610.08

PLAIN RIPRAP CY

25.000

_________._____

_________._____

0090 615.07

LOAM CY

10.000

_________._____

_________._____

0100 618.1411

SEEDING METHOD NUMBER 3 - PLAN
QUANTITY

UN

1.000

_________._____

_________._____

0110 629.05

HAND LABOR, STRAIGHT TIME HR

20.000

_________._____

_________._____

0120 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

10.000

_________._____

Proposal Schedule of Items Page 1 of 2

16



Maine Department of Transportation

9/18/2014

Proposal ID: 020487.00 Project(s): 020487.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0130 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

10.000

_________._____

_________._____

0140 639.19

FIELD OFFICE TYPE B EA

1.000

_________._____

_________._____

0150 652.33

DRUM EA

10.000

_________._____

_________._____

0160 652.34

CONE EA

20.000

_________._____

_________._____

0170 652.35

CONSTRUCTION SIGNS SF

250.000

_________._____

0180 652.361

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

_________._____LUMP SUM LUMP SUM

_________._____

0190 652.38

FLAGGER HR

100.000

_________._____

0200 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0210 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 2 of 2
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 020487.00, for the Mud 
Mill Bridge Culvert Rehabilitation in the town of Monmouth, County of Kennebec, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 9, 2015.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: WIN 020487.00, Mud Mill Bridge Culvert Rehabilitation plus other incidental 
work, State of Maine, on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 020487.00, for the Mud 
Mill Bridge Culvert Rehabilitation in the town of Monmouth, County of Kennebec, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 9, 2015.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: WIN 020487.00, Mud Mill Bridge Culvert Rehabilitation plus other incidental 
work, State of Maine, on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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General Decision Number: ME140041 01/03/2014  ME41 
 
Superseded General Decision Number: ME20130041 
 
State: Maine 
 
Construction Type: Highway 
 
County: Kennebec County in Maine. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
 
Modification Number     Publication Date 
          0             01/03/2014 
 
* TEAM0340-001 08/01/2013 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     Low Boy.....................$ 14.75          17.5825 
---------------------------------------------------------------- 
*  SUME2011-036 09/14/2011 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 18.34             2.84 
   
INSTALLER - GUARDRAIL............$ 10.00             0.00 
   
IRONWORKER, REINFORCING..........$ 18.98             0.00 
   
LABORER:  Asphalt Raker..........$ 14.71             2.95 
   
LABORER:  Common or General......$ 12.44             1.98 
   
LABORER:  Flagger................$  9.09             0.00 
   
LABORER:  Landscape..............$ 14.79             1.76 
   
LABORER:  Pipelayer..............$ 14.40             1.87 
   
OPERATOR:  Asphalt Roller........$ 18.77             7.67 
   
OPERATOR:  Backhoe...............$ 14.51             2.95 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 16.73             5.57 
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OPERATOR:  Bulldozer.............$ 16.95             1.94 
   
OPERATOR:  Cold Planer...........$ 17.63             0.00 
   
OPERATOR:  Crane.................$ 20.99             6.40 
   
OPERATOR:  Excavator.............$ 17.33             3.67 
   
OPERATOR:  Grader/Blade..........$ 18.63             3.29 
   
OPERATOR:  Loader................$ 15.36             2.33 
   
OPERATOR:  Mechanic..............$ 19.30             7.60 
   
OPERATOR:  Milling Machine    
Reclaimer Combo..................$ 13.00             0.80 
   
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 20.29             8.12 
   
OPERATOR:  Screed................$ 16.92             5.36 
   
OPERATOR: Roller (Earth).........$ 15.74             2.47 
   
TRAFFIC CONTROL:  LABORER    
-Device Monitor..................$ 13.79             0.00 
   
TRUCK DRIVER, Includes All    
Dump Trucks......................$ 12.71             2.27 
   
TRUCK DRIVER:  Semi-Trailer    
Truck............................$ 16.36             9.09 
   
TRUCK DRIVER: 1, 2, 3 Axle    
Truck............................$ 15.00             5.71 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
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cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Monmouth 
Mud Mill Bridge 

WIN 020487.00 
September 15, 2014 

Page 1 of 1 
 

MaineDOT DBE Project Attainment Target (PAT)  
for this Project is .04 % 

 
 

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE) 
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ 
qualified DBE subcontractors.  We seek to meet this goal by race neutral means and do not, at 
this time, use contract specific requirements for each project.  We do however, understand the 
capacity of Maine’s DBE community and the unique characteristics a project may have that 
would differ from the broad annual goal.   
 
Taking this into consideration, the MaineDOT will review each project and develop an 
anticipated attainment or Project Attainment Target (PAT) based on several factors that are 
project specific.  Those factors include: 
 

□ Scope of Work 
□ DBE availability according to Specification Item 
□ Geographic  location 
□ DBE capacity 

 
This PAT is developed to assist contractors to better understand the DBE participation that the 
MaineDOT can reasonably expect for a specific project.  The PAT is NOT a mandate but an 
assessment of the DBE opportunities that this project could meet or exceed.  MaineDOT 
anticipates that each contractor will make the best effort to reach or exceed the PAT for this 
project. 
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                                                                            Town:  Monmouth 
Project: STP-2048(700) 

                                                                                              WIN:   020487.00 
                                                                                              Date:  September 10, 2014 

1 
 

 
SPECIAL PROVISIONS 

SECTION 104 
Utilities 

 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after 
contract award.  The contractor shall communicate directly with the utilities regarding 
any utility work necessary to maintain the contractor’s schedule and prevent project 
construction delays.  The contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY. 
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is thereby not called for. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the 
Department for coordination of the work and for utility and/or railroad adjustments as 
defined in Subsection 104.4.6 and 104.4.8 of the Standard Specifications.  The following 
list identifies all known utilities or railroads having facilities presently located within the 
limits of this project or intending to install facilities during project construction, unless 
otherwise provided. 

MONMOUTH, ME 
 
     Overview 

Utility/Railroad Aerial Underground Railroad 

    
    

 
Temporary utility adjustments are not contemplated unless herein provided for. 
 
The approximate locations of major items of existing and proposed (permanent and 
temporary) utility plant are shown on the highway construction plans. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance 
over existing ground in cut or over finished grade in fill, during construction of this 
project. 
 
Manholes, valve boxes, service connections, and similar incidental utility plant are to be 
adjusted in cooperation with work being done by the Contractor. 
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                                                                            Town:  Monmouth 
Project: STP-2048(700) 

                                                                                              WIN:   020487.00 
                                                                                              Date:  September 10, 2014 
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Unless otherwise provided, utilities will not be required to make underground 
installations in frozen ground. 
                  
Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.   The Contractors shall 
have no claim against the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting.   Times are 
estimated on the basis of a single crew for each utility. 
 
In all cases, the utilities shall be advised well in advance (generally three weeks) before 
work, dependent upon other work to be done by the Contractor, in any particular area, is 
to be commenced by them. 
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department 
cannot certify the level of accuracy of this data.   Underground facilities indicated on the 
topographic sheets (plan views) have been collected from historical records and/or on-site 
designations provided by the respective utility companies.   Underground facilities 
indicated on the cross-sections have been carried over from the plan view data and may 
also include further approximations of the elevations (depths) based upon straight-line 
interpolation from the nearest manholes, gate valves, or test pits. 
 
All clearing and tree removal which is a part of this contract in areas where utilities are 
involved must be completed by the Contractor before the utilities can relocate their 
facilities.  The Contractor shall clear and remove all trees to the right-of-way limit on the 
left. 
 
AERIAL 
None. 
 
UNDERGROUND WORK 
None. 
 
RAILROAD 
None. 
 
CONTRACTOR 
It is your responsibility with the resident and the utility to mark the location of the 
proposed pole in the field prior to installation and the start of construction. 
 

PROPOSED POLES 
 

None 
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                                                                            Town:  Monmouth 
Project: STP-2048(700) 

                                                                                              WIN:   020487.00 
                                                                                              Date:  September 10, 2014 

3 
 

 
 
UTILITY SPECIFIC ISSUES 
Any tree removal or tree trimming required within ten feet of the electrical conductors 
must be done by a qualified contractor.  A list of tree removal contractors qualified to 
remove trees or limbs within ten feet of the electrical conductors may be obtained from 
the power company. 
 
 DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility 
facilities prior to commencing any excavating work and shall notify utilities of proposed 
excavation in accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-
A – Sections 751 – 761 Overhead High-Voltage Line Safety Act.  Prior to commencing 
any work that may come within ten (10) feet of any aerial electrical line, the Contractor 
shall notify the aerial utilities as per Section 757 of the above act. 
 
BLASTING 
In addition to any other notice which may be required, the Contractor shall notify an 
authorized representative of each utility having plant close to the site not later than 3:00 
p.m. on the working day (Monday through Friday) before he intends to blast.  Notice 
shall state the approximate time of the blast. 
 
 
JQ 
 
 
cc: Mark Parlin, Project Manager 
      Coy Williams, Bridge Program 
      Jerry Quirion, Bridge Program 
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April 10, 2013 
Supersedes December 17, 2010 

 

1 of 1 

SPECIAL PROVISION 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITIES 
(Electronic Payroll Submission) 

(Payment Tracking) 
 

104.3.8.1 Electronic Payroll Submission  The prime contractor and all subcontractors and 
lower-tier subcontractors will submit their certified payrolls electronically on this 
contract utilizing the Elation System web based reporting. There is no charge to the 
contracting community for the use of this service. The submission of paper payrolls will 
not be allowed or accepted. Additional information can be found at 
http://www.maine.gov/mdot/contractors/ under the “Quick Links”. 
 
104.3.8.2 Payment Tracking  The prime contractor and all subcontractors and lower-tier 
subcontractors will track and confirm the delivery and receipt of all payments through the 
Elation System 
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  May 18, 2012 

SPECIAL PROVISION 
SECTION 104.5.5 

GENERAL RIGHTS AND RESPONSIBILITIES 
Prompt Payment of Subcontractors  

 
 
104.5.5 
 
 
104.5.5 Prompt Payment of Subcontractors  
A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily 
performed and Invoiced by the Subcontractor no later than 30 Days from the date the 
Contractor receives payment from the Department for such Subcontractor’s Work.  
 
B.  Payment Tracking Federal Projects  On federally funded projects, the prime 
contractor, subcontractors and lower-tier subcontractors will track and confirm the 
delivery and receipt of all payments through the Elation System. They will be responsible 
for entering all payments to all sub and lower tier contractors.  MaineDOT will run a 
query monthly to ensure that contractors are complying and generate an e-mail to 
contractors who have not responded to confirm receipt of MaineDOT payment or 
contractor payment to lower tier subcontractors.   
 
 
C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from the 
Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily 
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all 
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor 
Claims for Payment. 
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December 5, 2011 
Supersedes December 1, 2010 
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SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Buy America Certification) 

 
105.11  Federal Requirements  Add the following as the third and subsequent paragraphs: 
 
“Prior to payment by the Department, the Contractor shall provide a certification from 
the producer of steel or iron, or any product containing steel or iron as a component, 
stating that all steel or iron furnished or incorporated into the furnished product was 
manufactured in the United States in accordance with the requirements of the Buy 
America provisions of 23 CFR 635.410, as amended. Such certification shall also include 
(1) a statement that the iron or steel product or component was produced entirely within 
the United States, or (2) a statement that the iron or steel product or component was 
produced within the United States except for minimal quantities of foreign steel and iron 
valued at $ (actual value). 
 
All manufacturing processes must take place domestically. Manufacturing begins with 
the initial melting and mixing, and continues through the coating stage. Any process 
which modifies the chemical content, the physical size and shape, or the final finish is 
considered a manufacturing process. These processes include rolling, extruding, 
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating, 
galvanizing, painting, or any other coating that protects or enhances the value of the 
material. 
 
A Buy America Certification is required from each manufacturer, fabricator, supplier, 
subcontractor, etc. that meets the “manufacturing” definition above. 
 
Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or 
processed, pelletized, and reduced iron ore.” 
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Page 1 of 4 

SPECIAL PROVISION 105 
GENERAL SCOPE OF WORK 

Equal Opportunity and Civil Rights 
(Disadvantaged Business Enterprises Program) 

 
105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of 
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE) 
program in accordance with regulations of the United States Department of Transportation 
(USDOT), 49 CFR Part 26.  The MaineDOT receives federal financial assistance from USDOT, 
and as a condition of receiving this assistance, the Department has signed an assurance that it 
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of 
and certifying DBE firms in Maine.  
 
A DBE is defined as a for-profit business that is owned and controlled by one or more socially 
and economically disadvantaged person(s). For the purpose of this definition: 
 

1. “Socially and economically disadvantaged person” means an individual who is a citizen 
or lawful permanent resident of the United States and who is Black, Hispanic, Native 
American, Asian, Female; or a member of another group or an individual found to be 
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small 
Business Act. 

2. “Owned and controlled” means a business which is: 
a. A sole proprietorship legitimately owned and controlled by an individual who is a 

disadvantaged person.  
b. A partnership or limited liability company in which at least 51% of the beneficial 

ownership interests legitimately are held by a disadvantaged person(s).  
c. A corporation or other entity in which at least 51% of the voting interest and 51% 

of the beneficial ownership interests legitimately are held by a disadvantaged 
person(s).  

 
The disadvantaged group owner(s) or stockholder(s) must possess control over management, 
interest in capital, and interest in earnings commensurate with the percentage of ownership.  If 
the disadvantaged group ownership interests are real, substantial and continuing and not created 
solely to meet the requirements of this program, a firm is considered a bona fide DBE. 
 
105.10.1.2 Commercially Useful Function  MaineDOT will count expenditures of a DBE 
contractor toward DBE goals only if the DBE is performing a commercially useful function on 
that contract.  A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. Credit will only be given when the 
DBE meets all conditions for a CUF.   Credit for labor will be in accordance with the 
responsibilities outlined in the contract. To perform a commercially useful function, the DBE 
must also be responsible, with respect to materials and supplies used on the Contract, for 
negotiating price, determining quality and quantity, ordering the materials, and installing (where 
applicable) and paying for the material itself. To determine whether a DBE is performing a 
commercially useful function, MaineDOT will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the Contract is commensurate 
with the work it is actually performing and DBE credit claimed for its performance of the work, 
and other relevant factors. 
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Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that 
the DBE is subcontracted with that Prime Contractor for regular course of business.  
 
A current listing of certified DBEs that may wish to participate in the highway construction 
program and the scope of work for which they are certified can be found at 
http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be 
given for the value described by a DBE performing as:  

A. A prime contractor; 100% of actual value of work performed by own workforces.  
B. An approved subcontractor; 100% of work performed by own workforces.  
C. An owner-operator of construction equipment; 100% of expenditures committed.   
D. A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that 

operates or maintains a factory or establishment that produces on the premises the 
materials or supplies obtained by the Contractor. Brokers and packagers shall not be 
regarded as manufacturers.  

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm 
that owns, operates, or maintains a store, warehouse or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public.  For purposes of this provision a “Broker” is a 
DBE that has entered into a legally binding relationship to provide goods or services 
delivered or performed by a third party. Brokers and packagers shall not be regarded as 
regular dealers.  

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services 
include professional, technical, consultant, or managerial, services and assistance in the 
procurement of essential personnel, facilities, equipment, materials or supplies required 
for the performance of the contract. Eligible services also include agencies providing 
bonding and insurance specifically required for the performance of the contract.  

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks 
are owned, operated, licensed and insured by the DBE and used on the contract and, if 
applicable, includes the cost of the self supplied materials and supplies.100% of 
expenditures committed when the DBE leases trucks from another DBE firm including an 
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of 
a lease arrangement for trucks from a non-DBE, including an owner-operator. 

H. Any combination of the above. 
 
105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a 
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal, 
bidders are encouraged to utilize DBE businesses certified by the MaineDOT.  MaineDOT seeks 
to meet the established DBE goal solely through race-neutral means.  Race-neutral DBE 
participation occurs when a DBE is awarded a prime contract through customary competitive 
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE 
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status 
in making the award.  A DBE/subcontractor Utilization Proposed Form is required to be included 
in bid documents.  
 
MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a 
number of factors including project scope, available DBE firms, firms certified in particular 
project work, etc. Each bid will request that the contractor attempt to meet the PAT.  This PAT is 
developed to assist contractors to better understand what the MaineDOT expectations are for a 
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specific project.  The PAT is NOT a mandate but an assessment of what this particular project 
can bear for DBE participation.  The Department anticipates that each contractor will make the 
best effort to reach or exceed this PAT for the project. 
  
 
105.10.1.4 Race-conscious Project Goals   If it is determined by the Department that the annual 
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects.   Race-conscious contract goals are goals that are 
enforceable by the Department and require that the prime contractor use good faith effort to 
achieve the goal set by the Department for that particular project. If race conscious means are 
implemented on a project, the Prime must comply with the requirements of 49 CFR. 
 
At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business 
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE 
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall 
show the name of the firm, the item/material/type of work involved and the dollar amount of 
work to be performed. The dollar total of each commitment shall be totaled and a percentage 
determined.  
 
If the project goal is not met, acceptable documentation showing all good faith efforts made to 
obtain participation may be required in order to award the project. Failure to provide the required 
listing with the dollar participation total or acceptable documentation of good faith efforts to 
obtain DBE participation within 3 days after the bid opening date will be considered a lack of 
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances 
will require the low bidder to surrender the Proposal Guaranty to the Department. The 
submission and approval of the above forms does not constitute a formal subcontract.  
 
If for any reason during the progress of the Work the Contractor finds that DBEs included on the 
list are unable to perform the proposed work, the Contractor, with written release by the 
committed DBE or approval of the Department, may substitute other DBE firms for those named 
on the list.  If the Contractor is able to clearly document their inability to find qualified substitute 
firms to meet the project goal, the Contractor may request in writing approval to substitute the 
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the 
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to 
fulfill the DBE requirement, the Department may withhold progress payments.  If good faith 
effort is determined by the Department, failure to meet the DBE contract goal will not be a 
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing 
the dollars committed to the DBEs by the actual contract dollars. These requirements are in 
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts. 
 
105.10.1.5 Certification of DBE attainment on Contracts  The MaineDOT must certify that it has 
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for 
which credit was claimed.  The certification is for the purpose of ensuring accountability for 
monitoring which the regulation already requires.  The MaineDOT will certify these contracts 
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our 
Contracts Section. 
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105.10.1.6 Bidders’ List Survey  Pursuant to 49 CFR 26.11 the MaineDOT is  required to “create 
and maintain” a bidders list and gather bidder information on our construction/consultant 
projects,  Contractors will maintain information on all subcontract bids submitted by DBE and 
Non-DBE  firms and provide that information to the Department.  The Following information is 
required:  
 
Firm Name 
Firm Address 
Firm status (DBE or non-DBE) 
Age of firm (years) 
And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to 
$800,000, rather than requesting exact figures.  
 
Not only is this information critical in determining the availability of DBE businesses relative to 
other businesses that do similar work, but the Federal Highway Administration requires that we 
obtain this information.  
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           Town: Monmouth  
                     PIN #: 20487.00  
           Date: 9/11/14 
 

 
SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 
In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook, 
lake, pond or “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year 
which an activity is proposed as identified in the tide tables published by the National Ocean Service.  
http://www.oceanservice.noaa.gov/   For the full definition of “Coastal Wetlands”, please refer to 38 MRSA 
480-B(2)    
 
I.  In-Water Work shall not be allowed between the dates of October 1 and July 14.   

(In-Water work is allowed from July 15 to September 30) 
 

II. In-Water work window applies to the following water bodies at the following station #’s: 
1. Mud Mill Stream at proposed culvert rehabilitation  

 
III. Special Conditions:  

1. Special Conditions of Army Corps of Engineers (ACOE) Category II permit apply (see permit 
and conditions in contract documents).  

2. Conditions of DEP Permit-By-Rule Section 11 apply (see permit and conditions in contract 
documents). 

 
IV. Approvals:  

1. Temporary Soil Erosion and Water Pollution Control Plan  
2. Permitted Resource Impacts (square feet), see ACOE permit for locations:   

Wetland:   
  Temporary: PSS-3076 

Stream: 
  Permanent: RUS-295 
  Temporary: RUS-4,309  

  
 
V. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by 

Regulatory Agencies) below the normal high water mark if outside the prescribed in-water work window, 
except for the following: 

 
1. Work within a cofferdam constructed according to MaineDOT’s Standard Specifications and in 

adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”.  
 

VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow. 
 
NOTE: Regulatory Review and Approval is required to modify the existing In-Water work window.  Requests 
for work window extensions must be submitted to the MaineDOT Environmental Office.  Approval of requests 
for work window extensions are not guaranteed and may result in delays in construction schedule that are the 
sole responsibility of the contractor.  
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SPECIAL PROVISION 105 

OVERLIMIT PERMITS 
 
Title 29-A § 2382 MRSA  Overlimit Movement Permits. 
 
1. Overlimit movement permits issued by State. The Secretary of State, acting under 
guidelines and advice of the Commissioner of Transportation, may grant permits to move 
nondivisible objects having a length, width, height or weight greater than specified in this 
Title over a way or bridge maintained by the Department of Transportation 
 
2. Permit fee. The Secretary of State, with the advice of the Commissioner of 
Transportation, may set the fee for single trip permits, at not less than $6, nor more than 
$30, based on weight, height, length and width. The Secretary of State may, by rule, 
implement fees that have been set by the Commissioner of Transportation for multiple 
trip, long-term overweight movement permits. Rules established pursuant to this section 
are routine technical rules pursuant to Title 5, chapter 375, subchapter II-A. 
 
3. County and municipal permits. A county commissioner or municipal officer may 
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that 
county or municipality 
 
4. Permits for weight. A vehicle granted a permit for excess weight must first be 
registered for the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment. The Secretary of State may grant a permit, for no more 
than one year, to move pneumatic-tire equipment under its own power, including Class A 
and Class B special mobile equipment, over ways and bridges maintained by the 
Department of Transportation. The fee for that permit is $15 for each 30-day period. 
 
6. Scope of permit. A permit is limited to the particular vehicle or object to be moved, 
the trailer or semitrailer hauling the overlimit object and particular ways and bridges. 
 
7. Construction permits. A permit for a stated period of time may be issued for loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by 
the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within 
that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the 
construction areas and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment 
under contract; or 
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(2) The furnishing of a bond by the contractor to guarantee suitable repair 
or payment of damages. 
 
The suitability of repairs or the amount of damage is to be determined by 
the Department of Transportation on state-maintained ways and bridges, 
otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in 
charge of the construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of 
this section. 

 
8. Gross vehicle weight permits. The following may grant permits to operate a vehicle 
having a gross vehicle weight exceeding the prescribed limit: 
 

A. The Secretary of State, with the consent of the Department of Transportation, 
for state and state aid highways and bridges within city or compact village limits;  
 
B. Municipal officers, for all other ways and bridges within that city and compact 
village limits; and  
 
C. The county commissioners, for county roads and bridges located in 
unorganized territory. 

 
9. Pilot vehicles. The following restrictions apply to pilot vehicles. 
 

A. Pilot vehicles required by a permit must be equipped with warning lights and 
signs as required by the Secretary of State with the advice of the Department of 
Transportation. 
 
B. Warning lights may be operated and lettering on the signs may be visible on a 
pilot vehicle only while it is escorting a vehicle with a permit on a public way.  

 
With the advice of the Commissioner of Transportation and the Chief of the State Police, 
the Secretary of State shall establish rules for the operation of pilot vehicles. 
 
9-A. Police escort. A person may not operate a single vehicle or a combination of 
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless 
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary 
of State, with the advice of the Commissioner of Transportation, may require a police 
escort for vehicles of lesser dimensions. 
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A. The Bureau of State Police shall establish a fee for state police escorts to 
defray the costs of providing a police escort. A county sheriff or municipal police 
department may establish a fee to defray the costs of providing police escorts. 
 
B. The Bureau of State Police shall provide a police escort if a request is made by 
a permittee. A county sheriff or municipal police department may refuse a 
permittee's request for a police escort. 
 
C. A vehicle or combination of vehicles for which a police escort is required must 
be accompanied by a state police escort when operating on the interstate highway 
system. 

 
10. Taxes paid. A permit for a mobile home may not be granted unless the applicant 
provides reasonable assurance that all property taxes, sewage disposal charges and drain 
and sewer assessments applicable to the mobile home, including those for the current tax 
year, have been paid or that the mobile home is exempt from those taxes. A municipality 
may waive the requirement that those taxes be paid before the issuance of a permit if the 
mobile home is to be moved from one location in the municipality to another location in 
the same municipality for purposes not related to the sale of the mobile home. 
 
11. Violation. A person who moves an object over the public way in violation of this 
section commits a traffic infraction. 
 
Section History:  
PL 1993,  Ch. 683,   §A2 (NEW).  
PL 1993,  Ch. 683,   §B5 (AFF).  
PL 1997,  Ch. 144,   §1,2 (AMD).  
PL 1999,  Ch. 117,   §2 (AMD).  
PL 1999,  Ch. 125,   §1 (AMD).  
PL 1999,  Ch. 580,   §13 (AMD).  
PL 2001,  Ch. 671,   §30 (AMD).  
PL 2003,  Ch. 166,   §13 (AMD).  
PL 2003,  Ch. 452,   §Q73,74 (AMD). 
PL 2003,  Ch. 452,   §X2 (AFF).  
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           Project No. 020487.00 

 
SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Monmouth has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction in the town of Monmouth, Kennebec County on 

Route 135 over Mud Hill Stream.  
 
 (b) (Route 135) over Mud Hill Stream station 1+50.00 to station 3+00.00 of the construction 

plus approaches. 
 
 (c) (Berry Road) adjacent to Route 135 intersection and extending northerly approximately 100 

feet plus approaches. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Town of Monmouth agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 
 
The specified contract completion date is October 9, 2015. 
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Mud Mill Bridge 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Limitation of Operations) 

Route 135 may be reduced to one lane of flagger controlled alternating traffic. Lane 
closures shall be as approved by the Resident. At all other times, the Contractor shall maintain 
two 11 foot (minimum) lanes of traffic. All lane closures and lane shifts shall meet the 
requirements of Special Provision 652. 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 

            
           
 107.4.2  Schedule of Work Required.   This Section is amended by the following:   
 

In addition to the Contractors initial CPM Schedule, the Department will require 
the Contractor to update the schedule monthly to show current progress. The 
submittal date for monthly updates shall be determined by the Resident.  
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
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SPECIAL PROVISION 
SECTION 109.5 

ADJUSTMENTS FOR DELAY 
(Delays due to Flooding) 

 
Subsection 109.5.1, Definitions- Types of Delays, is replaced with the following: 
 
109.5.1 Definitions - Types of Delays Delays are defined as follows and may be divided 
into more than one type depending upon cause. 
 

 A. Excusable Delay  Except as expressly provided otherwise by this Contract, an 
"Excusable Delay" is a Delay to the Critical Path that is directly and solely caused by:  
(1) an Uncontrollable Event, or (2)  a flooding event at the effected location of the 
Project that results in a Q10 headwater elevation, or greater.  Theoretical headwater 
elevations will be determined by the Department; actual headwater elevations will be 
determined by the Contractor and verified by the Department. 

 B. Compensable Delay  A "Compensable Delay" is a Delay to the Critical Path 
that is directly and solely caused by:  (1) a weather related Uncontrollable Event of 
such an unusually severe nature that a Federal Emergency Disaster is declared.  The 
Contractor will only be entitled to an Equitable Adjustment if the Project falls within 
the geographic boundaries prescribed under the disaster declaration,  (2) an 
Uncontrollable Event caused by a Utility Company or other third party (not 
Subcontractors) Working on Project-related Work within the Project Limits if, and 
only if, the Utility Company or such other third party offers the Department 
reimbursement for such Delay,  (3) acts by the Department that are in violation of 
applicable laws or the Contract, or (4) a flooding event at the effected location of the 
Project that results in a Q50 headwater elevation, or greater.  Theoretical Q50 
headwater elevations will be determined by the Department; actual headwater 
elevations will be determined by the Contractor and verified by the Department. 

 C. Inexcusable Delay  "Inexcusable Delays" are all Delays that are not Excusable 
Delays or Compensable Delays. 

 
 For a related provision, see Section 101.2 - Definition of Uncontrollable Event. 
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MONMOUTH 20487.00 

CULVERT REPLACEMENT 
August 6, 2014 

 
 

SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(Dredge Materials)  

 
Description:    Dredge Material (See MaineDOT Standard Specifications § 101.2) is 
regulated as a Special Waste. 
 
Work associated with the Monmouth Culvert Replacement initiative will require the 
excavation of select Dredge Material.  It is anticipated that less than 100-cubic yards of 
Dredge Material will be excavated.  There is onsite Beneficial Use for all of the Dredge 
Materials. 
 
It is acknowledged that the excavation of Dredge for this work may include some 
boulders.  The Maine Department of Environmental Protection has determined that 
sound boulders (rock 12-inches or more in diameter), that are free of adhering sediment 
or other contaminants, shall be deemed to be Inert Fill material and shall not be 
included in the Dredge Material Quantities. 
 
The contractor shall Beneficially Use all Dredge Material excavated at the Monmouth 
Culvert Replacement project in an area adjacent to and draining into the dredged water 
body.  No more than 100-cubic yards of Dredge Material may be excavated. 
 

CONSTRUCTION REQUIREMENTS 
 

Management:  The contractor shall Beneficially Use all Dredge Material excavated at 
the Monmouth Culvert Replacement project in areas adjacent to and draining into the 
dredged water body.  No more than 100-cubic yards of Dredge Material may be 
excavated at any of the individual culvert sites.   
 
Method of Measurement:  Dredge Material will be measured by the cubic yard of 
material removed.   
 
Basis of Payment:  Payment for the Beneficial Use of Dredge Material will be 
incidental to the Contract Pay Items. 
 
Payment shall be full compensation for excavation, dewatering, managing, transporting, 
and placement of the Dredge Materials.  
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SPECIAL PROVISION 

SECTION 502 
STRUCTURAL CONCRETE 

(QC/QA Acceptance Methods) 
 

CLASS OF 
CONCRETE 

ITEM 
NUMBER 

DESCRIPTION P METHOD 

A (or  
Shotcrete) 

502.325 Structural Concrete Invert Lining - C 

A 502.326 Structural Concrete Fish Weirs - C 
 

P values listed above reflect the price per cubic yard (CY) for all pay adjustment 
purposes. 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

 
 

502.01 Description  In second sentence, replace “…METHOD B Small Quantity Product 
Verification…” with “…METHOD B Statistical Acceptance…”   
 
502.05 Composition and Proportioning  Delete Table 1 and replace with the following;  
  

TABLE 1- Methods A, B, and C 

 

                     
502.503 Delete and replace with the following; 
 
 “502.0503 Quality Assurance METHOD B  The Department will determine the 
acceptability of the concrete through a quality assurance program. 
 
 The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis. Quality Assurance tests will include compressive strength, 
air content and permeability. 
 
 Concrete sampling for quality assurance tests will be taken at the discharge point, 
with pumped concrete sampling taken at the discharge end of the pump line. 
 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete in the Contract, except in the case when the same class of concrete is paid for 
under both lump sum items and unit price items in the Contract; in this case, the lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is comprised of more than 10 sublots, sized in accordance with Table #3, then this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.    
 

Concrete 
CLASS 

 Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

 

Entrained
Air 
(%) 

Notes 

 LSL USL LSL USL LSL USL  
S 2,900 N/A N/A N/A 6.0 8.5 1, 5 
A  4,350 ----- ----- 2,400 6.0 8.5 1,2,5,6 
P ----- ----- ----- ----- 5 ½ 7 ½ 1,2,3,4,5 

LP 5,075 ----- ----- 2,000 6.0 8.5 1,2,5,6 
Fill 2,900 N/A N/A N/A N/A N/A 6 
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Sublot Size, General  The size of each sublot shall be determined in accordance 
with Table #3. The Resident may vary sublot sizes based on placement sizes and 
sequence. 
 

Sublot Size, Unit Price Items  Sublot sizes will initially be determined from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less than one-half the estimated sublot quantity in the remaining quantity, then this 
quantity shall be combined with the previous sublot, and no further Acceptance testing 
will be performed; if there is more than one-half the estimated sublot quantity in the 
remaining quantity, then this quantity shall constitute the last sublot and shall be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due to an underrun in quantity, there will be an insufficient quantity of concrete to 
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots 
and select new sample locations based on the revised estimated quantity of concrete 
remaining in the lot. 
 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete.  

 
TABLE 3 

 

                                          Quantity   m3 [cy]        Recommended Sublot Size m3 [cy] 
0-400 [0-500] 40 [50] 

401-800 [501-1000] 60 [75] 
801-1600 [1001-2000] 80 [100] 
1601 [2001]or greater  200 [250] 

 
 Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in the CRSI Manual of Standard Practice, Chapter 3.  Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor fails to secure Department approval prior to placement, the Contractor’s 
failure shall be cause for removal and replacement at the Contractor’s expense.  The 
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the 
reinforcing steel will be ready for checking.  Sufficient time must be allowed for the 
checking process and any needed repairs.   
 
 Evaluation of materials will be made using the specification limits in Table 1. 
 
 Compressive strength tests will be completed by the Department in accordance with 
AASHTO-T22 at  28 days, except that no slump will be taken.  The average of two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations.  
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 Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in 
accordance with AASHTO T152. 
 
 Rapid Chloride Permeability test specimens will be completed by the Resident in 
accordance with AASHTO T-277 at an age  56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 
 
 Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be 
measured as described in Section 502.0502.  
 
  Rejection by Resident  For an individual sublot with a calculated pay factor of 
less than 0.80, the Department will, at its sole discretion: 

 
A.  Require the Contractor to remove and replace the entire affected 

placement with concrete meeting the Contract requirements at no additional 
expense to the Department, or 

 
B.  Accept the material, at a reduced payment as determined by the 

Department. (See also Section 502.191)  
 
 For a lot in progress, the Contractor shall discontinue operations whenever one or 
more of the following occurs: 
 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action  

 
  B.  The pay factor for any property is less than 0.90 
 
  C.  The Contractor fails to follow the QC Plan” 
 
502.18 Method of Measurement  Under Section E. make the following change from 
“….Method A, and under Section 502.19…” to “…Method A, Section 502.0503- Quality 
Assurance Method B,  and under Section 502.19…”    
 
502.19 Basis of Payment  Modify the first sentence of the seventh paragraph from 
“…accepted under Method A.” to “…accepted under Method A and Method B.”   
 
502.191 Pay Adjustment for Compressive Strength  Add the following as the second 
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive 
strength will be determined using the Quality Level Analysis as specified in Section 
106.”  
 
502.192 Pay Adjustment for Chloride Permeability  Delete and replace with the 
following;  
 “Pay factors (PF) for pay adjustments for Chloride Permeability will be determined 
using the Quality Level Analysis as specified in Section 106. 

64



May 5, 2010 
Supersedes September 29, 2004 

Page 4 of 4 

 
 Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.” 
 
502.193 Pay Adjustment for Air Content   Delete and replace with the following; 
 
“Pay factors (PF) for pay adjustments for air content will be determined using the Quality 
Level Analysis as specified in Section 106.”   
  
 
Add the following Section; 
 
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air 
Content  The Composite Pay Factor (CPF) for each lot of concrete shall be computed 
as follows: 
 
 CPF = [(Compressive Strength PF-1)(0.20)] +  [(Air Content PF-1)(0.40)]  
                  +  [(Chloride Permeability PF-1)(0.40)] 
 
   The pay adjustment for each lot of concrete shall be computed as follows: 
 
 Lot Pay Adjustment = P x CPF x Lot Size  
 
 There will be no positive pay adjustments for Method B Concrete.” 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE CULVERT INVERT LINING 
(Shotcrete Method) 

  
Description The work shall include preparation of existing surfaces, installation of machine 
bolts or studs, spot painting of corroded areas, application by pneumatic pressure of a 
shotcrete mix, furnishing test panels, extracting cores, and application of asphalt emulsion as 
indicated on the plans, and in accordance with this specification. 
 
The Contractor has the option of using either a cast in place lining method or a composite 
lining method for this culvert repair in lieu of this shotcrete method.  If the Contractor 
chooses a cast in place or composite method, the appropriate special provision must be 
followed. 
 
Shotcrete shall conform to all requirements of ACI 506.2 “Specifications for Materials, 
Proportioning, and Application of Shotcrete”, published by the American Concrete Institute, 
Detroit, Michigan, except as modified by the requirements of this project specification.  
Shotcrete shall consist of an application of one or more layers of mortar or concrete conveyed 
through a hose and pneumatically projected at a high velocity against a prepared surface. 
 
Shotcrete shall be produced by either a dry-mix or a wet-mix process.  The wet-mix process 
consists of thoroughly mixing all the ingredients except accelerating admixtures but 
including the mixing water, introducing the mixture into the delivery equipment and 
delivering it, by positive displacement, to the nozzle.  The wet-mix shotcrete shall then be air 
jetted from the nozzle at high velocity onto the surface.  Dry-mix process is shotcrete without 
mixing water which is conveyed through the hose pneumatically and the mixing water is 
introduced at the nozzle.  For additional descriptive information, the Contractor’s attention is 
directed to the American Concrete Institute Standard “Guide to Shotcrete (ACI 506R-90)”. 
 
Qualifications  The work shall be performed by fully qualified personnel experienced in this 
type of work. 
 
1. The foreman shall have at least five years of shotcrete experience and at least two years 

as a nozzleman. 
2. The nozzleman shall have at least two years recent experience of satisfactory work as a 

nozzleman. 
3. Evidence of the foreman and nozzleman’s experience of satisfactory work in similar 

capacities elsewhere shall be provided. 
 
Materials  All materials for shotcrete shall conform to the following requirements. 
 

Cement  AASHTO M-85, ASTM C150, Type I, II, III or IV. 
Fine Aggregate AASHTO M-6, ASTM C33 clean, natural. 
Coarse Aggregate AASHTO M-80, Class B for quality. 
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Water Potable, clean, and free from substances deleterious to 
concrete and steel or elements that would stain. 

Chemical Admixtures  ASTM C1141 and the following: 
Water-reducer  AASHTO M-194, Type A, D, F, G or  
Superplasticizer ASTM C494 Type A, D, F, G 
Air-Entraining Agent AASHTO M-194/ASTM C260 
Plasticizers AASHTO M-194 Type A, D, F, G or ASTM C494 
Mineral Admixtures 

Fly Ash AASHTO M-295, ASTM C618 Type F or C 
Silica Fume ASTM C1240, 90% minimum silicon dioxide solids 

content, not to exceed 12% by weight of cement.  In 
addition, silica fume shall conform to the requirements of  
Section 502. 

Polypropylene Fibers ACI Standard, Polypropylene Fibers, 1 inches in 
 length, 1½ lb/yd3 

Steel Fibers ASTM A820 Type I, II, or III, Deformed, Steel Fibers, 1 in 
to 1 ⅜ inches in length, minimum aspect ratio of 60. 

Curing Compounds AASHTO M-148 Type 1 D of Type 2 
Pre-packaged Shotcrete       ASTM C928 

 
The use of other admixtures shall not be used unless approved by the Resident.  Admixtures 
used to entrain air, to reduce water-cement ratio, to retard or accelerate setting time, or to 
accelerate the development of strength, shall be thoroughly mixed into the shotcrete at the 
rate specified by the manufacturer unless specified otherwise.  Accelerating additives shall be 
compatible with the cement used, be non-corrosive to steel and shall not promote other 
detrimental effects such as cracking or excessive shrinkage.  The maximum allowable 
chloride ion content of all ingredients shall not exceed 0.10% when tested to AASHTO T260. 
 
Premixed and pre-packaged concrete products specifically manufactured as a shotcrete 
product may be provided for on-site mixed shotcrete if approved by the Resident.  The 
packages shall contain materials conforming to the materials portion of this specification. 
 
Stud welded shear connectors or machine bolts meeting ASTM A307 shall be installed in 
accordance with Section 505 of the Standard Specifications with the following changes, 
Section 505.04 shall be ignored and the first paragraph of Section 505.05 is replaced in with 
the following: 

 
Studs shall be inspected for a full 360 degree weld.  Any stud that is found not to have the 
full weld shall be marked for re-welding. 
 
Materials Storage and Handling Materials shall be delivered, stored, and handled to prevent 
contamination, segregation, corrosion, or damage.  Liquid admixtures shall be stored to 
prevent evaporation and freezing. 
 
Cement shall be adequately stored to prevent moisture degradation and partial hydration.  
Cement that has become caked or lumpy shall not be used. 
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Aggregates shall be stored so that segregation and the inclusion of foreign materials are 
prevented.  The bottom 6 in of aggregate piles in contact with the ground shall not be used. 
 
Submittals The following submittals shall be provided by the Contractor for the Resident’s 
review and approval.  The Contractor will not be allowed to begin culvert repairs until all 
submittal requirements are satisfied and found acceptable to the Resident.  Changes or 
deviations from the approved submittals must be resubmitted for approval.  Adjustments in 
contract time will not be allowed for incomplete submittals. 
 
At least 21 calendar days prior to initiating the work, the Contractor shall submit to the 
Resident the following: 
 
1. Written documentation of the foreman’s and nozzleman’s qualifications and the proposed 

method of shotcrete placement. 
2. Shotcrete mix design including: 

a) Brand and type of Portland Cement used. 
b) Source, gradation, and quality of aggregates as specified herein. 
c) Proportions of mix by weight. 
d) Proposed admixture, manufacturer, dosage, technical literature (when admixture 

allowed). 
e) Compressive strength test results from the manufacturer’s records, no older than six 

months, verifying the 28 day compressive strength. 
 
Shotcrete Mix Design Aggregate for shotcrete shall meet the strength and durability 
requirement of AASHTO M-80 and M-43 and shall meet the following gradation 
requirements. 
  Sieve Size    % Passing by Weight 
  3/8 in      100 
  No. 4      95 – 100 
  No. 8      80 – 100 

No. 16      50 – 85 
No. 30      25– 60 
No. 50        10 – 30 
No. 100       2 – 10 
No. 200     0-5 
FM      2.3 to 3.1 
 

A. Proportioning Shotcrete shall be proportioned and delivered with a minimum cement 
content of 650 lb/yd3. 

B. Strength Requirements Shotcrete shall be proportioned to produce a mix capable of 
attaining 5000 psi compressive strength in 28 days.  The average compressive strength of 
each set of three cores extracted from the test panels shall equal or exceed the specified 
compressive strength, with no individual core less than 75 percent of the specified 
compressive strength, in accordance with ACI 506.2R-95. 
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Mixing and Batching  Mixing equipment shall be capable of thoroughly mixing the materials 
in sufficient quantity to maintain the placing continuity.  Shotcrete shall be batched, delivered 
and placed within 90 minutes of mixing. 
 
Field Quality Control Production test panels shall be required. Qualified personnel shall 
perform shotcreting and coring of the test panels with the Department’s personnel present. 
The contractor shall provide equipment, materials and personnel as necessary to obtain 
shotcrete cores for testing including construction of test panel boxes, field curing 
requirements and coring.  The Department will perform compressive strength testing. 
Shotcrete final acceptance will be based on obtaining the specified 28 day compressive 
strength. 
 
Shotcreting may commence upon initial approval of the design mix and nozzlemen. 
 
Production Test Panels At least one production test panel shall be furnished during each day 
of production of shotcrete. The production test panels shall be constructed simultaneously 
with the shotcrete facing installation at times designated by the Resident. Production test 
panels shall be made with the minimum dimensions of 18 x 18 inch and at least 6 inch thick. 
 
Test Panel Curing, Test Specimen Extraction and Testing Immediately after shooting, the test 
panels shall be field moist cured by covering and tightly wrapping with a sheet of material 
meeting the requirements of ASTM C 171 until delivered to the testing lab or test specimens 
are extracted. The test panels shall not be immersed in water. The test panels for the first 24 
hours after shooting shall not be disturbed. 
 
At least three 3 inch diameter core samples shall be cut from each unreinforced production 
test panel for compressive strength testing.  The Contractor shall extract the test specimens 
from test panels in the field within 48 hours of shooting the panel. The panels shall be kept in 
their forms when transported.  
 
Cores shall not be taken from the outer 6 inch of test panels measured in from the outside 
edges of the panel’s form. 
 
The cores and container shall be clearly marked to identify the core locations. For production 
testing, the production section of the unformed superstructure repair represented by the 
production test panel cores shall be marked on the cores and the container. Immediately wrap 
cores in wet burlap or material in accordance with the requirements of ASTM C 171 and seal 
in a plastic bag. The Department shall take possession of the cores immediately after 
extraction. The remainder of the panels shall become the property of the contractor. The 
Department will perform the compressive strength testing. 
 
Upon delivery to the testing lab, samples will be placed in the moist room until the time of 
test. When the test length of a core is less than twice the diameter, the correction factors 
given in AASHTO T 24/ASTM C 42 will be applied to obtain the compressive strength of 
individual cores. Three cores will be tested at 28 days for compressive strength per AASHTO 
T 24/ASTM C 42. 
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Construction Requirements   
The construction sequence shall be in accordance with the approved submittal, unless 
otherwise approved by the Resident. 
 
A. Equipment 

1. The shotcreting equipment selected must be capable of metering the mix through a 
hose to the nozzle for projecting at high velocity onto the surface to be shotcreted. 

2. The gun shall be either the double chamber or the rotary type capable of continuous 
delivery of material.  Gaskets in the equipment must be kept in good condition to 
avoid reduced pressure and consequent reduced velocity of material through the hose. 

3. The air compressor may be any standard type capable of sufficient pressures and 
volume of air to convey the material through the longest hose delivery.  The air 
compressor capacity must have allowance for air used in removing rebound and other 
incidental work.  The air hose shall be equipped with filters to prevent any oil or 
grease from contaminating the shotcrete. 

4. Water pressure shall be maintained at a minimum 15 psi higher than the highest air 
pressure required for placing the material.  Both air and water pressure shall be 
uniformly steady. 

 
B. Surface Preparation  The Contractor shall remove all loose materials, rust, scale, oil, and 

deleterious material from all surfaces to receive shotcrete by methods acceptable to the 
Resident.  The removal shall be accomplished in such a manner as not to loosen, crack, or 
shatter the surfaces to receive the shotcrete.  Any surface material, which in the opinion 
of the Resident, is so loosened or damaged shall be removed to a sufficient depth to 
provide a base that is suitable to receive the shotcrete.  The Contractor shall clean all 
surfaces to receive shotcrete by methods acceptable to the Resident. Material that loosens 
as the shotcrete is applied shall be removed.  No shotcrete shall be placed on frozen 
surfaces. 
 
All areas of section loss above the concrete liner shall be sandblasted and painted with a 
MC Zinc Primer and a MC Urethane with Mox Tar Topcoat. 

 
C. Shotcrete Alignment Control  The Contractor shall ensure that the thickness of shotcrete 

satisfies the minimum thickness shown on the design drawings using alignment wires, 
thickness control pins, or other means acceptable to the Resident. 

 
D. Delivery and Application  In the areas of the culvert, where voids are present a 

preliminary placement of shotcrete shall be made to fill all voids adjacent to the extremity 
of the lines of the structure face.  The final placement is to be made over this preliminary 
placement to full depth. 

 
The shotcrete shall be applied from the lower part of the work area upwards to prevent 
accumulation of rebound on uncovered surfaces.  Rebound shall not be worked back into 
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the placement nor shall the rebound be salvaged.  Rebound which does not fall clear of 
the working area shall be removed.  The nozzle shall be held at an angle approximately 
perpendicular to the working face and at a distance so that rebound will be minimal and 
compaction will be maximized.  Thickness, methods of support, air pressure, and rate of 
placement of shotcrete shall be controlled to prevent sagging or sloughing of freshly 
applied shotcrete. 
 
The shotcreting procedure may be corrected by adjusting the nozzle distance and 
orientation perpendicular to the surface, adjusting the water content of the shotcrete mix 
or other means acceptable to the Resident.  Retempering of the mix will not be permitted.  
The shotcreted surface shall be broomed and roughened to insure proper bond of 
subsequent layers. 

 
All horizontal edges of exposed concrete (joint between the top of the concrete invert 
lining and the corrugated metal culvert) shall be sealed with an asphalt emulsion (roofing 
tar) which extends onto the culvert at least 1 in. 
 

E. Defective Shotcrete  Surface defects shall be repaired as soon as possible after initial 
placement of the shotcrete.  All shotcrete which lacks uniformity, which exhibits 
segregation, sagging, honeycombing, or lamination, or which contains any voids of sand 
pockets shall be removed and replaced with fresh shotcrete by the Contractor in 
accordance with this specification and to the satisfaction of the Resident. 

 
A clearly defined pattern of continuous horizontal or vertical ridges or depressions at the 
reinforcing elements after they are covered will be considered an indication of 
insufficient cover of reinforcement or poor application and probable void.  In this case, 
the application of shotcrete shall be immediately suspended and the work carefully 
inspected by the Resident.  The Contractor shall implement and complete corrective 
measures prior to resuming the shotcrete operations. 
 

Reinforcement  All reinforcement shall be secured in place to prevent displacement during 
the shotcrete application.   
 
F. Finish  Shotcrete finish shall be a natural gun finish.  Scraping or cutting to remove high 

spots shall not be done until the shotcrete has become stiff enough to withstand the pull of 
the cutting device. 
 

G. Weather Limitations  Shotcrete shall not be placed without cold weather protection when 
the ambient temperature is below 40° F and falling and/or when the shotcrete is likely to 
be subjected to freezing temperatures before a minimum strength of 700 psi.  Cold 
weather protection shall be maintained until the strength of the in-place shotcrete is 
greater than 750 psi.  Cold weather protection shall include heating under tents, blankets, 
or other means acceptable to the Resident.  The temperature of the shotcrete, when 
deposited, shall be above 50° F but less than 90° F. 
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Shotcrete application shall also be suspended during high winds and heavy rains when, in 
the opinion of the Resident, the quality of the application is not acceptable.  Newly placed 
shotcrete exposed to rain that washes out cement or otherwise makes the shotcrete 
unacceptable to the Resident shall be removed and replaced.  The Contractor shall 
provide adequately secured polyethylene sheeting or equivalent when adverse exposure to 
weather is anticipated. 
 

H. Curing  An approved curing cover (or compound) shall be applied within 18 hours after 
finishing.  After surface water has evaporated from the finished surface, shotcrete 
exposed to sunlight shall be immediately treated for curing.  Finished shotcrete shall be 
cured for a minimum of 48 hours before flushed with water, unless otherwise directed by 
the Resident, and flush water must be collected as per Section 656. 

 
Safety Requirements Appropriate eye and dust protection equipment shall be used during 
shotcrete application.  Cement and other admixtures are caustic and may cause eye, skin, and 
respiratory irritation unless safety measures are taken.  Adequate ventilation shall be 
required.  Nozzlemen and helpers shall as a minimum be equipped with gloves, respirators, 
eye protection and adequate protective clothing during the application of shotcrete.  The 
Contractor is responsible for meeting all Federal, State, and Local Safety Code 
Requirements. 
 
Method of Measurement  The shotcrete for the culvert invert lining, satisfactorily applied and 
accepted in accordance with the dimensions shown on the plans, will be measured as one 
lump sum unit. 
 
 
Basis of Payment The accepted shotcrete for the culvert invert lining will be paid for at the 
contract lump sum price for Structural Concrete Culvert Invert Lining.  The contract lump 
sum price shall be full compensation for preparing surfaces, installing machine bolts or studs, 
spot painting of corroded areas with an Zinc rich Primer and MC Urethane with a Mox Tar 
Topcoat, applying shotcrete, applying of asphalt emulsion, constructing test panels, 
extracting cores, and furnishing all materials, equipment, labor, and incidentals necessary to 
complete the work. 
 
Shotcrete admixtures including silica fume will not be paid for directly, but shall be 
incidental to the related contract item.   
 
The containment and disposal of pollutants during surface preparation and during shotcrete 
application will not be paid for directly, but shall be incidental to the related contract item 
and included in the Contractor’s SEWPCP. 
 
Payment will be made under: 
 
 Pay Item               Pay Unit 
 
502.325 Structural Concrete Culvert Invert Lining       Lump Sum 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE CULVERT INVERT LINING 
(Cast-in-place Method) 

  
Description The work shall include preparation of existing surfaces, installation of machine 
bolts or studs, spot painting of corroded areas, placement of concrete, and the application of 
emulsified asphalt. 
 
The Contractor has the option of using either a shotcrete lining method or a composite lining 
method for this culvert repair in lieu of this cast in place method.  If the Contractor chooses a 
shotcrete or composite method, the appropriate special provision must be followed. 
 
Materials Concrete for the culvert repair shall be Class “A” Concrete.  The concrete mix shall 
include a chemical accelerator and shall be submitted to the Resident for prior approval. 
 
Construction Requirements All work shall be in conformity with applicable requirements of 
Section 502. 
 
Stud welded shear connectors or machine bolts meeting ASTM A307 shall be installed in 
accordance with Section 505 of the Standard Specifications with the following changes, 
Section 505.04 shall be ignored and the first paragraph of Section 505.05 is replaced in with 
the following: 

 
Studs shall be inspected for a full 360 degree weld.  Any stud that is found not to have the 
full weld shall be marked for re-welding. 
 
All reinforcement shall be secured in place to prevent displacement during the concrete 
placement. 
 
Finish the entire length of the invert with a broom surface finish. 
 
The horizontal interfaces (joint between the top of the concrete invert lining and the 
corrugated metal culvert) shall be sealed with an asphalt emulsion (roofing tar) which extends 
onto the metal culvert at least 25 mm [1 in]. 
 
All areas of steel section loss above the concrete liner shall be sandblasted and painted with a 
MC Zinc Primer and a MC Urethane with Mox Tar Topcoat. 
 
The Contractor shall sandblast all areas from 25 mm [1 in] below the top of concrete lining to 
150 mm [6 in] below lowest row of shear connectors.  The Contractor shall remove all loose 
materials, rust, scale, oil and deleterious material from all remaining surfaces to receive 
concrete by methods acceptable to the Resident.  In areas where the metal is non-existent, a 
preliminary concrete placement shall be made utilizing forms where required, to fill voids 
and establish the former extremity lines of the metal.  The final placement is to be made over 
this preliminary placement.  No concrete shall be placed on frozen surfaces. 
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An approved curing cover (or compound) shall be applied within 18 hours after finishing.  
Finished concrete shall be cured for a minimum of 48 hours before flushed with water, unless 
otherwise directed by the Resident, and flush water must be collected as per Section 656. 
 
Method of Measurement  The structural concrete for the culvert invert lining, satisfactorily 
placed and accepted in accordance with the dimensions shown on the plans, will be measured 
as one lump sum unit. 
 
Basis of Payment The accepted structural concrete for the culvert invert lining will be paid 
for at the contract lump sum price for Structural Concrete Culvert Invert Lining.  The 
contract lump sum price shall be full compensation for preparing surfaces, installing machine 
bolts or studs, spot painting of corroded areas with an MC Zinc Primer and MC Urethane 
with a Mox Tar Topcoat, placing concrete, applying of asphalt emulsion and furnishing all 
materials, equipment, labor and incidentals necessary to complete the work. 
 
Concrete admixtures including silica fume will not be paid for directly, but shall be incidental 
to the related contract item.   
 
The containment and disposal of pollutants during surface preparation will not be paid for 
directly, but shall be incidental to the related contract item and included in the Contractor’s 
SEWPCP. 
 
Payment will be made under: 
 
Pay Item               Pay Unit 
 
502.325 Structural Concrete Culvert Invert Lining       Lump Sum 
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SPECIAL PROVISION 
SECTION 502.325 

STRUCTURAL CULVERT INVERT LINING 
(Composites Method) 

  
Introduction This specification covers the rehabilitation and fish weirs for culvert structures 
through the use of glass fiber reinforced polymer (FRP) liner segments. 
 
The Contractor has the option of using either a shotcrete lining method or a cast in place 
lining method for this culvert repair in lieu of this composites method.  If the Contractor 
chooses a shotcrete or cast in place method, the appropriate special provision must be 
followed. 
 
DEFINITIONS 
 
For the purpose of this specification, the following definitions apply: 
 
E-glass Alumo-borosilicate glass with an alkali content of maximum one weight 

percent, when expressed as sodium oxide (Na2O) 
Effective 
length of unit 

The distance between planes normal to the unit axis and passing through the 
end points of the lining unit 

Liner segment A discrete length of culvert lining which may be either a single pipe lining 
unit or a combined pair of segmental lining units 

Vinyl ester 
resin 

A resin produced by the esterification of an epoxy resin with an unsaturated 
monocarboxylic acid – the reaction product is then dissolved in a reactive 
solvent, such as styrene, to a 35 - 50 percent content by weight 

 
MATERIALS 
 
Glass Mat A layer of E-glass fiber constructed as either chopped strand mat (CSM) or 
continuous filament mat (CFM) that provides a resin rich FRP layer near the 
corrosion/erosion exposed surface. All glass fiber reinforcement shall have a surface 
treatment (binder) compatible with the lining manufacturing process and the matrix resins. A 
stitched material laminate is also acceptable. 
 
Glass fiber Reinforcement All glass fiber reinforcement shall be E-glass or better and have a 
surface treatment compatible with the lining manufacturing process and the matrix resins. 
Unidirectional (UD) reinforcement areal weight shall not exceed 55 oz/yd2 in any single ply. 
A layer of CSM or CFM shall separate layers of UD fabric where applicable to maintain 
laminar shear strength. The E-glass material shall not contain more than 0.2% moisture by 
weight as supplied; it shall be uncontaminated and protected to the point of use. 
 
 
Grout Grout having a 28-day compressive strength of at least 3,000 psi at the desired water 
content for optimum placement shall be used. The permissible mixing and placement 
temperature range per the manufacturer’s recommendations shall not be lower than 40°F or 
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higher than 90°F. The non-shrink grout shall have a Hardened Height Change per ASTM 
C1090 of 0.0 to 0.3%. 
 
Resin Vinyl ester  or vinyl ester blend corrosion resistant resin shall be used with a 
catalyzation process applied in accordance with the resin manufacturer’s instructions. The 
resin shall have a viscosity suitable for manufacturing method. The gel time shall be adequate 
for the given environmental conditions present during the manufacturing process. The gel 
time must allow for the elimination of wedging within the part. Resin promotion should 
allow for adequate cure during manufacture.  Resin must achieve 80+% of manufacturer’s 
Barcol value without post curing. 
 
Cured resins, as cast singly without reinforcement, shall have an elongation at break greater 
than 1.4% when tested in accordance with ASTM D790. In addition, the Barcol Hardness as 
determined by ASTM D2503 shall be at least 30. Resins “flexibilised” by the addition of 
plasticisers shall not be used. 
 
Coating Dyes, pigments, or additives shall be introduced as necessary in the resin to provide 
resistance to ultra-violet light degradation and a uniform, muted appearance. 
 
Fasteners Carbon steel fasteners and washers with a minimum 0.2 mil zinc coating  or 
stainless steel fasteners and washers shall be used. Fasteners shall have a minimum shank 
diameter of 0.138 inches and washers shall have a diameter of between ¾ to 1 inch. 
 
CONSTRUCTION REQUIREMENTS 
 
General All culvert linings shall be manufactured with the following elements: 
 

 A corrosion and abrasion resistant barrier layer 
 A reinforcement layer comprised of double bias and unidirectional fabric 
 A rough backing to provide a bond between the lining and annular grout 
 A nailing flange that is offset from the general liner radius 

 
The manufacturing facility shall have a Certified Composites Technician (CCT) certified in 
Open Molding or Vacuum Infusion Process (VIP) on staff to supervise or perform the 
manufacturing of all composite components. The design of the composite liner shall be 
completed by a composites engineer and be verified by a Professional Engineer. 
 
Barrier Layer (BL) The BL shall be manufactured from a vinyl ester resin system reinforced 
with E-glass CSM or CFM between 30-50% content by weight. The BL shall be a minimum 
of 0.10 inches thick. 
 
Glass reinforcement The structural layer shall be made from a vinyl ester resin  system 
impregnated layers of E-glass fiber. At least one ply shall be double bias (±45) stitched or 
woven fabric having an areal weight of at least 24 oz/yd2. At least one ply shall be made up 
of unidirectional (UD) E-glass with the fiber direction oriented in the circumferential (hoop) 
direction of the liner. The areal weight of the UD plies shall be selected by analysis and/or 
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test to satisfy strength and stiffness requirements. The structural layer shall have a fiber 
content of between 50%-70% by weight. 
 
Liner fabrication Each fabric layer comprising the FRP liner shall be placed in a mold having 
the same nominal inner radius as the culvert minus 1 inch to avoid contact with the culvert 
bolts.  A nailing flange shall transition outward to the nominal inner radius of the culvert 
extending a minimum of 2 times the number of fastener rows plus 1 inch. A gradual 
transition shall exist between the two liner radii extending between 3 to 6 inches depending 
on liner radius. The extent of the liner in the circumferential dimension shall be as shown on 
the Plans.  
 
Rough backing A clean, dry aggregate shall be bonded to the back of the FRP liner to 
promote a mechanical bond between the liner and grout filler. It shall consist of an angular, 
inert material, such as crushed granite, nominally 1/8 to 1/4 inch in size uniformly distributed 
over the external surface. A CSM layer with an areal weight at least 1.5 oz/ft2 shall be hand 
laid on to the back of the liner using a vinyl ester resin system and rollers to provide a resin-
rich embedment layer for the aggregate. Once the resin has cured, a stiff broom shall be 
passed over the surface to remove any loose or poorly bonded aggregate. The aggregate must 
uniformly cover 50% or more of the total surface area of the back of the panel. 
 
Weir Fabrication Weirs shall be fabricated from E-glass fabric and a vinyl ester resin system 
using the materials described above. The size, shape, and elevation of the weir features shall 
be as shown on the Plans. Wall thickness shall be at least ½ inch.  Wall thickness may need 
to increase based on panel radius.  Allowable stresses as per RTP1-2011. 
 
Edges and ends The edges and ends of all trimmed lining segments and sections shall be 
sealed with a vinyl ester resin system to prevent the exposure of glass fibers. The resin shall 
be pigmented to match the color and performance of the laminating resin. 
 
INSTALLATION 
 
General 
 
Flow Diversion Flow shall be rerouted or dammed prior to culvert cleaning and until after the 
liner, grout, and weirs have been installed. The presence of some groundwater is acceptable 
as long as flow is prevented along the length of the culvert. Any water propagating through 
the corroded invert of the culver must be contained prior to panel installation. No grout 
dilution is allowable. 
 
Cleaning and Preparation Debris shall be removed from the culvert and disposed of in 
accordance with state and local environmental requirements. The invert shall be pressure 
washed to remove soil and loose, corroded material from the culvert. All debris should be 
removed by mechanical means.  Any holes in the steel culvert shall be sealed with hydraulic 
cement. Bolts that protrude more than 1.25 inches above the crest of corrugations shall be 
trimmed prior to placing the FRP liner.  Bolts should be cut off flush with the top of the nut. 
The nut must not be compromised. 
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All areas of culvert section loss above the composite liner shall be sandblasted and painted 
with a MC Zinc Primer and a MC Urethane with a Mox Tar Topcoat. 
 
LINERS 
 
Attachment The exact position of the first liner segment placed at one end of the culvert shall 
be determined based on the segment length and the overall length of the culvert such that the 
first and last liner segments shall be at least 5 feet long. 
 
Liner segments shall be secured to sound steel using powder-actuated galvanized steel 
fasteners. The frequency and spacing of the fasteners shall be determined by engineering 
analysis of the seam strength requirements. Fasteners shall be driven with enough energy to 
ensure the head and washer are seated tight against the FRP and that contact is maintained 
between the FRP and steel while avoiding excess force that may cause cupping of the washer 
or damage to the FRP. Jacking poles may be used to hold the FRP against the steel in places 
where sudden geometry changes prevent contact under dead weight. The allowance of any 
gap between the FRP and steel is at the discretion of the engineer and shall be minimized. 
 
Trimming Liner segments placed at the culvert ends shall be trimmed to match the taper of 
the existing steel culvert. The ends shall be sealed with a mixture of resin and fiber to contain 
the annular grout.  The edges and ends of all trimmed lining segments and sections shall be 
sealed with a vinyl ester resin system to prevent the exposure of glass fibers. The resin shall 
be pigmented to match the color and performance of the laminating resin. 
 
Joining All joining of panels shall be designed as per RTP1-2011 standards and 
specifications.  Reference sections 3A-800 Secondary Bond Shear Stress and subpart 3B 
Design by Stress Analysis sections 3B-100 through 3B-700 to determine proper joint design.  
Refer to RTP1-2011 Mandatory Appendix M-5 Qualification of Laminators and Secondary 
Bonders for the required standards and practices.  See section M-5 for required procedures to 
properly manufacture and test shear bond strength specimens. 
 
FISH WEIRS 
 
Size and Location The number, size, geometry, and location/elevation of all fish weirs 
internal and external shall be as shown on the plans.  
 
Fitting Each fish weir shall be fabricated oversized and trimmed to fit in the required 
location. All trimmed edges shall be treated in accordance with the Construction 
Requirements above. The final weir channel elevation of the trimmed part shall be verified 
by the Resident prior to attachment. 
 
Attachment The internal weirs shall be attached to the liner through the use of a methacrylate 
adhesive capable of bridging a gap of at least 0.250”. The weir must be 100% edge sealed 
with the adhesive. The adhesive must be allowed to completely cure prior to installing the 
final weld kit. The final weld kit shall be installed on the upstream side of the weir and across 
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the top seams on both sides. The weld kit shall be in accordance with ASME RTP-1 
specifications. Glass used shall be E-glass and consist of a combination of 1.5 oz CSM and 
24 oz Woven Roving.  All weld kits must be final coated and leave no exposed areas. 
 
External Fish Weirs External fish weirs should be pre-assembled on a jig and placed as a 
complete unit in the prepared location. The Site should be excavated to a depth as shown on 
the Plans to allow for the installation of a Geotextile stabilization fabric followed by a 
minimum of 12” of ¾” stone. The entire stone bed must be leveled to within ¼” of an inch 
prior to placement. The top of the stone must allow for the critical surfaces of the weirs and 
spouts to be at the proper final elevation. 
 
Forming of the weirs must allow for the complete encapsulation of the weirs and spouts.  
Installation and placement of rebar shall be in accordance with all customer specifications.  
External edges must be softened to assure that there are no 90° drop offs. 
 
QUALITY ASSURANCE 
 
As part of the quality assurance procedures, the manufacturer shall keep records of the 
following against each batch of output product: 
 

 raw material batch details, including source, acceptance test records, purchase dates 
and shelf-life at time of use 

 resin mixing records 
 initiator level 
 mold pressure at commencement of infusion 
 mold temperature 
 resin temperature 
 ambient temperature of the shop 
 infusion start and stop time 
 visual inspection results of the cured part 
 final Barcol readings 
 technician names and date of manufacture 

 
Appearance and surface condition The surface of the lining material shall be free from 
tackiness and defects such as protruding fibers, air voids, crazes, cracks, blisters or foreign 
matter that might impair the performance in service. The internal surface of the lining shall 
be textured. The surface of the panels shall be finished with a pigmented UV resistant final 
coat. Pigment must be compatible with the resin system. 
 
Joints The liner and joint shall be designed so that the resulting lap joint is flush with the 
interior surface of the liner segments. The flexible or rigid joints are required to provide a 
permanent seal between liner segments to protect the integrity of the grout and prevent water 
ingress. Rigid setting or flexible compounds used to caulk or seal the gap between liner 
segments shall be resistant to the environment for which they are intended, and shall be 
suitable for installation within a confined space taking safety aspects into consideration. 
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Upon complete cure of the sealing compound the joint should be finished with a weld kit 
designed in accordance with ASME RTP-1 specifications and final coated. 
 
Performance requirements A composites engineer shall determine the appropriate reinforcing 
ply thickness to satisfy all strength, stiffness, and seam strength requirements assuming the 
corroded invert does not provide any residual strength to the system. Mechanical testing 
performed by a certified (ISO 9000 or equivalent) testing laboratory shall be conducted to 
verify predicted material properties for final design and provide quality control data. All 
calculations supporting the design shall be submitted for approval by the Department prior to 
beginning construction. 
 
Type tests Coupon tests to verify predicted mechanical properties used during preliminary 
design shall be performed before completing the detail design. These tests shall include 
flexural strength and modulus per ASTM D790 and compressive strength and modulus per 
ASTM D6641. Component level tests shall be performed to verify the predicted buckling 
strength of the FRP/grout system and the shear capacity of the connection. The acceptable 
design value for strength is the mean minus two standard deviations. The acceptable design 
value for modulus is the mean. 
 
QUALITY CONTROL TESTS 
 
General The following test requirements are necessary in order to demonstrate a continuing 
satisfactory level of production quality in day to day production. The manufacturer shall 
establish a quality system to meet the requirements of ISO 9001 or ASME RTP-1. Witness 
panels fabricated at the same time using the same materials as the liner or cut-outs from the 
liner segment shall be used to conduct verification tests for every tenth panel fabricated. 
 
Dimensions Wall thickness and resin rich layer thickness shall be determined at a minimum 
of three locations in each test sample using a method of measurement accurate to the nearest 
0.005 inches by measuring cut surfaces through the lining wall. The cut surfaces shall be 
smoothed sufficiently for the different layers to be delineated. Generally the locations of 
cores shall include: 

 A point towards the center of the test sample and points near each end of the test 
sample, but not at a joint. 

 
Resin cure The surfaces shall not be tacky to the touch. Each test specimen shall be tested in 
accordance with the method described in ASTM D2503 at a minimum of three points and 
shall have a hardness not less than the minimum declared in the material subsection for resin. 
Post curing is permissible if necessary to achieve the desired results.  
 
Analysis of construction The disposition of the laminates or layers and the constituents 
within them shall correspond to those of the type tested liners. The percentage by weight of 
the constituents and the weight of glass per unit area shall not deviate from the declared 
control values by more than 10% (of each numerical value).  
 

80



October 10, 2013 

Page 7 of 8 

Appearance The internal and external surfaces of each lining unit shall be examined visually 
and be free from defects. Where practicable this shall occur prior to application of any bed 
mat backing or pigmented, UV resistant final surface coating. 
 
Mechanical Properties The coupon tests described in 6.4 shall be conducted on test samples. 
The Quality Control Test results are acceptable if the calculated design values (as described 
in 6.4) are not less than 95% of the Type Test values. 
 
CONTROL OF TEST CONDITIONS 
 
Test conditions Unless otherwise required by this specification the test measurements shall 
be conducted at a temperature of 72 10F and relative humidity of 50 10%. 
 
Specimen conditioning For Type Testing, specimens shall be kept in air 72 10F and 50 
10% RH for not less than 72 hours prior to testing. 
 
For Quality Control Testing, specimens shall be kept in air at 72 10F and 50 10% RH for 
not less than 24 hours after they are considered to be cured. 
 
NOTE The preferred temperature for conditioning and testing composite materials is 72F 
and 50% RH. 
 
Test specimen preparation Test specimens shall be prepared in accordance with the 
applicable ASTM standards. 
 
WORKMANSHIP, INSPECTION AND CERTIFICATION 
 
Manufacturing Process FRP liners shall be manufactured using vacuum assisted resin transfer 
molding (VARTM) or open molding to ensure the production of high quality components 
and repeatability of physical and mechanical properties. 
 
All raw materials shall be tested at a frequency sufficient to ensure consistency and 
compliance with this specification. The manufacturer shall adequately supervise all stages of 
production and keep records of the raw material batches used and products made each work 
shift or day. Manufacture shall be under environmental conditions compatible with producing 
satisfactory liners and raw materials shall be stored and used in compliance with the 
recommendations of their manufacturers.  
 
Reinforcement materials shall be stored in dry conditions. The liner manufacturer shall be 
familiar with the changes in viscosity, gel times, etc., which may occur during storage of the 
resin, and make appropriate allowances in the lining manufacturing process. Resin stored in 
original unopened containers shall not be used after the resin manufacturer's stated expiration 
date. 
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Inspection In addition to the manufacturer's own inspection and supervision, the purchaser or 
his appointed inspecting authority shall have access at all reasonable times to inspect parts 
and all relevant test records. 
 
Certification The manufacturer shall, on request, furnish the purchaser or purchaser's 
representative, with copies of a signed certificate for each size of liner stating that the 
construction and testing of liner segments supplied comply with the requirements of this 
specification and given details of minimum performance parameters agreed with the 
purchaser. If required by the purchaser, the quality control test results or a suitable summary 
shall be provided with the certificate. 
 
PROTECTION OF LINING UNITS 
 
Liner segments shall be handled, stored and transported in such a way as to prevent damage 
before receipt by the purchaser. 
 
METHOD OF MEASUREMENT   
 
Composite invert lining and/or fish weirs satisfactorily placed and accepted in accordance 
with the dimensions shown on the plans, will be measured as one lump sum unit. 
 
BASIS OF PAYMENT  
 
The accepted structural composite invert lining and/or composite fish weirs will be paid for 
at the contract lump sum price under the related Structural Concrete Culvert Invert Lining 
and Structural Concrete Fish Weir items.  The contract lump sum price shall be full 
compensation for preparing surfaces, spot painting of corroded areas with a MC Zinc Primer 
and a MC Urethane with a Mox Tar Topcoat, placing composite segments and furnishing all 
other materials, equipment, labor and incidentals necessary to complete the work. 
 
The containment and disposal of pollutants during surface preparation will not be paid for 
directly, but shall be incidental to the related contract item and included in the Contractor’s 
SEWPCP. 
 
Payment will be made under: 
 
Pay Items               Pay Unit 
 
502.325 Structural Concrete Culvert Invert Lining        Lump Sum 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Fish passage weirs) 

 
Section 502, Structural Concrete of the Standard Specifications is amended as follows: 
 
502.03 Materials is revised to read as follows: 
 
 Materials shall meet the requirements specified in the following Sections of Division 700 Materials: 
 

 Portland Cement and Portland Pozzolan Cement 701.01  
 Water 701.02  
 Air Entraining Admixtures 701.03  
 Water Reducing Admixtures 701.04  
 Water Reducing, High Range Admixture 701.0401  
 Set Retarding Admixtures 701.05  
 Curing Materials 701.06  
 Water stops 701.07  
 Smoothed Surfaced Asphalt Roll Roofing (Formerly Heavy Roofing 

Felt) 
701.08  

 Fly Ash 701.10  
 Calcium Nitrite Solution 701.11  
 Silica Fume 701.12  
 Ground Granulated Blast Furnace Slag 701.13  
 Fine Aggregate for Concrete 703.01  
 Coarse Aggregate for Concrete 703.02  
 Alkali Silica Reactive Aggregates 703.0201  
 Preformed Expansion Joint Filler 705.01  
 Bridge Drains 711.04  

 
The external fish weir structure, including the vertical walls and bottom slab as shown on the plans, 

shall be formed, cast, and stripped in a conventional manner.  Concrete shall meet the requirements of class 
“A” concrete in the Standard Specifications.  This work shall precede the culvert invert lining.  Shotcrete or 
composites may be used for the internal fish weirs and may be placed at the same time as the invert lining, 
upon the Resident’s approval.  The contractor may elect to use composite materials for the formation of the 
external weirs if so Special Provision Section 509.73 must be followed. 
 
502.18 Method of Measurement: the first paragraph is revised to read as follows: 
 
  A.  Structural concrete satisfactorily placed and accepted will be measured by the Lump 
Sum, in accordance with the dimensions shown on the Plans or authorized changes in the Plans.  The accepted 
quantity of Structural Concrete Fish Weirs will be measured for payment by the Lump Sum. 
 
502.19 Basis of Payment is amended by the addition of the following Pay Item and its associated Pay Unit: 
 
Pay Item        Pay Unit  
502.326  Structural Concrete Fish Weirs    Lump Sum (LS) 
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SPECIAL PROVISION 
SECTION 511 

Coffer Dam 
 
511.01 Description  This work shall consist of the complete design, construction, 
maintenance and removal of cofferdams and other related work, including dewatering 
and inspection, required to allow for the excavation of foundation units, to permit and 
protect the construction of bridge or other structural units and to protect adjacent 
Roadways, embankments or other structural units, in accordance with the Contract. 
 
511.02 Materials  As specified in the cofferdam Working Drawings. 
 
511.03 Cofferdam Construction 

A.  Working Drawings  The Contractor shall submit Working Drawings, showing the 
materials to be used and the proposed method of construction of cofferdams to the 
Department.  Construction shall not start on cofferdams until such Working Drawings 
have been submitted.  Any review of or comment on, or any lack of review of or 
comment on, these Working Drawings by the Department shall not result in any 
liability upon the Department and it shall not relieve the Contractor of the 
responsibility for the satisfactory functioning of the cofferdam. 

 
B.  Construction  Construct cofferdams in conformance with the submitted Working 
Drawings.  Cofferdams shall, in general, be carried below the elevation of the bottom 
of footings to adequate depths to ensure stability and adequate heights to seal off 
water.  Cofferdams shall be braced to withstand pressure without buckling, secured in 
place to prevent tipping or movement and be as watertight as necessary for the safe 
and proper construction of the substructure Work inside them.  With the exception of 
construction of a concrete foundation seal placed under water, the interior dimensions 
of cofferdams shall provide sufficient clearance for the construction and inspection of 
forms and to permit pumping outside of forms.  The Contractor shall be responsible 
for the righting and resetting of cofferdams that have tilted or moved laterally, as 
required for construction. 

 
During the placing and curing of seal concrete, maintain the water level inside the 
cofferdam at the same level as the water outside the cofferdam, to prevent flow 
through the concrete. 

 
No timber or bracing shall be used in cofferdams in such a way as to remain in the 
substructure Work. 

 
Cofferdams shall be constructed to protect fresh concrete against damage from the 
sudden rising of the water body, to prevent damage by erosion and to prevent damage 
to adjacent Roadways, embankments or other structural units. 

 
Unless otherwise noted, cofferdams, including all sheeting and bracing involved, 
shall be removed after the completion of the substructure Work in a manner that 
prevents disturbance or injury to the finished Work.  
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Cofferdams shall be constructed, dewatered and removed in accordance with the 
requirements of Section 656 - Temporary Soil Erosion and Water Pollution Control 
and related Special Provisions. 

 
C. Inspection of Seal Cofferdams  Seal cofferdam excavations shall initially be 
inspected and approved by the Contractor.   
 
For each seal cofferdam excavation, the Contractor shall submit a written procedure 
to the Resident for sediment/overburden removal and excavation inspection.  For 
cofferdams where seal concrete is to be placed on bedrock, the inspection procedure 
shall describe the Contractor’s final cleaning and inspection process for attaining 
cleanliness of each cofferdam excavation.  For cofferdams where seal concrete is not 
excavated to bedrock, the procedure shall describe the Contractor’s final cleaning and 
inspection process for attaining the bottom of seal elevation shown on the Plans.   
 
The Contractor shall notify the Resident at least 48 hours prior to when each seal 
cofferdam excavation will be ready for final inspection by the Department.  The 
Contractor shall allow adequate time for each occurrence of cofferdam excavation 
inspection by the Department.  The Contractor shall provide and maintain access and 
equipment, such as steel probes, for the Resident and/or the Department’s Dive Team 
to independently inspect each cofferdam excavation. 
 
No seal concrete placement shall begin until the Department has approved the 
cofferdam excavation.   

 
511.04 Pumping  Pumping from the interior of any cofferdam shall be done in such a 
manner as to prevent any current of water that would carry away or segregate the 
concrete. 
 
Pumping to dewater a sealed cofferdam shall not commence until the seal concrete has 
set sufficiently to withstand the hydrostatic pressure and meets the following minimum 
curing time, after the completion of the installation of the seal concrete:   

1. When the temperature of the water body outside the cofferdam is 
greater than 40°F, a minimum of 5 days. 

2. When the temperature of the water body outside the cofferdam is less 
than 40°F, a minimum of 7 days. 

 
Procedures for the removal of all water and materials from cofferdams shall be described 
in the Soil Erosion and Water Pollution Control Plan as required in Section 656 
Temporary Soil Erosion and Water Pollution Control and related Special Provisions. 
 
511.05 Method of Measurement  Cofferdams will be measured as one lump sum unit, as 
indicated on the Plans or called for in the Contract. 
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511.06 Basis of Payment  The accepted quantity of cofferdam will be paid for at the 
Contract lump sum price for the respective cofferdam items, which price shall be full 
compensation for design, construction, maintenance, inspection and removal. 
 
When required, the elevation of the bottom of the footing of any substructure unit may be 
lowered, without change in the price to be paid for cofferdams.  However, if the average 
elevation of more than 25% of the area of the excavation is more than 3 feet below the 
elevation shown on the Plans, and if requested by the Contractor, then the additional 
costs incurred that are included in the cofferdam Pay Item will be paid for in accordance 
with Section 109.7 - Equitable Adjustments to Compensation.  The Contractor shall 
immediately notify the Department when these additional costs commence.  Failure of 
the Contractor to provide this notification will result in undocumented additional work 
that will be non-reimbursable.  The Department will evaluate this additional work to 
determine an appropriate time extension, if warranted. 
 
All costs for sedimentation control practices, including, but not limited to, constructing, 
maintaining, and removing sedimentation control structures, and pumping or transporting 
water and other materials for sedimentation control will not be paid for directly, but will 
be considered incidental to the cofferdam Pay Item(s). 
 
All costs for related temporary soil erosion and water pollution controls, including 
inspection and maintenance, will not be paid for directly, but will be considered 
incidental to the cofferdam Pay Item(s). 

 
All costs associated with preparation of Working Drawings, design calculations, written 
procedure for sediment/overburden removal and excavation inspection, and the 
inspection of the seal cofferdam excavation shall be considered incidental to the 
cofferdam Pay Item(s).  There shall be no additional payment for repeated inspection by 
the Department of the same cofferdam excavation. 

 
All costs for cofferdams and related temporary soil erosion and water pollution controls, 
including inspection and maintenance, will be considered incidental to related Pay Items, 
when a specific Pay Item for cofferdams is not included in the Contract. 

 
Seal concrete will be evaluated under Section 502.   
 
 Payment will be made under: 
 

Pay Item       Pay Unit 
 

511.07 Cofferdam      Lump Sum 
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SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 
 
Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 
 
 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation. 
 
Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 
 
Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
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 1 of 1 

    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
Failure by the contractor to follow the Contracts 652 Special Provisions and Standard 
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The 
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction 
in payment as shown in the schedule below.  The Department’s Resident or any other 
representative of The Department reserves the right to suspend the work at any time and 
request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.  Any reduction 
in payment under this Special Provision will be in addition to forfeiting payment of 
maintenance of traffic control devices for that day.  
 
 
ORIGINAL CONTRACT  
             AMOUNT 
      From   Up to and  Amount of Penalty Damages per Violation  
More Than Including  1st   2nd  3rd & Subsequent 
  
             $0 $1,000,000     $250     $500    $1,250 
 
$1,000,000 $2,000,000     $500  $1,000    $2,500 
 
$2,000,000 $4,000,000  $1,000  $2,000    $5,000 
 
$4,000,000 and more  $2,000  $4,000  $10,000 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs.  
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                                                                                                Monmouth     

20487.00  

7/21/14 

SPECIAL PROVISION 

SECTION 656 

Temporary Soil Erosion and Water Pollution Control 

 

 

 Special Provision 656 - Page 1 of 2 

 
 
 

The following is added to Section 656 regarding Project Specific Information and Requirements. 

All references to the Maine Department of Transportation Best Management Practices for 

Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual) 

are a reference to the latest revision of said manual.  The latest version is dated "February 2008” 

and is available at: 

http://www.maine.gov/mdot/env/documents/pdf/bmp2008/BMP2008full.pdf 

 

Procedures specified shall be according to the BMP Manual unless stated otherwise.  

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil 

erosion and water pollution control measures associated with this work shall be addressed in the 

Soil Erosion and Water Pollution Control Plan (SEWPCP.) 

 

1. Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 

maintained on a daily basis.  

2. The SEWPCP shall describe the location and method of temporary erosion and sediment 

control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

3. If water is flowing within the drainage system, the water shall be diverted to a stable 

area or conduit and all work shall be conducted in the dry. The Contractor’s plan 

shall address when and where the diversions will be necessary.  If it is determined  by the 

MaineDOT that work in the wet is required to complete contractual obligations, the 

contractor must plan, stage, and phase work such that work in the wet is minimized 

to the extent practicable as determined by the MaineDOT resident or representative 

thereof.  

4. Dust control items other than those under Standard Specification 637, if applicable, shall 

be included in the plan. 

5. Permanent slope stabilization measures shall be applied within one week of the last soil 

disturbance.  Temporary slope stabilization is required on a daily basis. 

6. Permanent seeding shall be done in accordance with Special Provision, Section 618, 

Seeding unless the Contract states otherwise. 

7. Culvert inlet and outlet protection shall be installed within 48 hours of culvert 

installation, or prior to a storm event, whichever is sooner.   
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                                                                                                Monmouth     

20487.00  

7/21/14 

SPECIAL PROVISION 

SECTION 656 

Temporary Soil Erosion and Water Pollution Control 

 

 

 Special Provision 656 - Page 2 of 2 

 
 
 

8. Temporary winter stabilization must be used between November 1
st
 and April 1

st
 or 

outside of that time period if the ground is frozen or snow covered.  Temporary winter 

stabilization involves, at a minimum, covering all disturbed soils and seeded ground that 

is not Acceptable Work with an approved method.  If temporary winter stabilization 

practices are used then spring procedures for permanent stabilization shall also be 

described in the SEWPCP.  Use of these methods for over-winter temporary erosion 

control will be incidental to the contract and be paid for as part of Pay Item 656.75. 

9. Construction and demolition debris (including debris from wearing surface removal, saw 

cut slurry, dust, fresh concrete, concrete debris, etc.) shall be contained and shall not be 

allowed to discharge to any resource.  All construction and demolition debris shall be 

disposed of in accordance with Standard Specifications, Section 202.03, Removing 

Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and Bridges.  

Containment and disposal of demolition debris shall be addressed in the Contractor's 

SEWPCP. 

10. If a cofferdam sedimentation basin is used, it shall be located in an upland area where the 

water can settle and sink into the ground or be released slowly to the resource in a manner 

that will not cause erosion.  The location of such a cofferdam sedimentation basin shall be 

addressed in the SEWPCP. 

11. Prior to release to a natural resource, any impounded water that has been in contact with 

concrete placed during construction must have a pH between 6.0 and 8.5, must be within 

one pH unit of the background pH level of the resource and shall have a turbidity no 

greater than the receiving resource.  This requirement is applicable to concrete that is 

placed or spilled (including leakage from forms) as well as indirect contact via tools or 

equipment.   Water not meeting release criteria shall be addressed in the SEWPCP.  

Discharging impounded water to the stream must take place in a manner that does not 

disturb the stream bottom or cause erosion. 

12. The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 

0.1 units.  A record of pH measurements shall be kept in the Environmental 

Coordinator’s log (Section 656.4.4.) 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php  
 
Detail # Description      Revision Date  
 
203(03) Backslope Rounding     1/29/08 
 
502(03) Concrete Curb - Bituminous Wearing Surface 8/08/11 
 
502(03)A Concrete Curb - Concrete Wearing Surface  2/2/09 
 
502(07) Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(07)A Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(08) Precast Concrete Deck Panels  - Panel Plan  2/2/09 
 
502(09) Precast Concrete Deck Panels  - Blocking Detail 2/2/09 
 
502(10) Precast Concrete Deck Panels    2/2/09 
 
502(11) Precast Concrete Deck Panels    2/2/09 
 
502(12) Precast Concrete Deck Panels  - Notes  10/28/09 
 
502(12)A Precast Concrete Deck Panels  - Notes  2/2/09 
 
504(15) Diaphragms      5/19/11 
 
504(21) Tension Flange Connection for Diaphragm   10-11-12 

and Cross Frames  
 
504(22) Diaphragm & Crossframe Notes   10/11/12  
 
504(23) Hand-Hold Details     12/08/05 
 
502(24) Hand-Hold Details     10/11/12 
 
507(04) Steel Bridge Railing     2/05/03 
 
507(04A) Steel Bridge Railing     7/3/13 
  
507(09) Steel Bridge Railing     5/19/11 
 
507(09)A Steel Bridge Railing     5/19/11 
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526(06) Permanent Concrete Barrier    2/2/09 
 
526(08) Permanent Concrete Barrier – Type IIIA  10/07/10 
 
526(08)A Permanent Concrete Barrier – Type IIIA  12/07/10 
526(13) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(14) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(21) Concrete Transition Barrier    2/2/09 
 
526(29A) Concrete Transition Barrier    5/1/13 
 
526(29B) Concrete Transition Barrier    5/1/13 
 
526(29C) Concrete Transition Barrier    5/1/13 
 
526(33) Concrete Transition Barrier    5/1/13 
 
526(39) Texas Classic Rail – Between Window  2/2/09 
 
526(40) Texas Classic Rail – Through Window  2/2/09 
 
526(41) Texas Classic Rail – Through Post   2/2/09 
 
526(42) Texas Classic Rail – Through Nose   2/2/09 
 
535(01) Precast Superstructure  - Shear Key   10/12/06 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 5/20/08 
 
535(03) Precast Superstructure  - Shear Key   12/5/07 
 
535(04) Precast Superstructure  - Shear Key   12/05/07 
 
535(05) Precast Superstructure  - Post Tensioning  5/20/08 
 
535(06) Precast Superstructure  - Sections   10/12/06 
 
535(07) Precast Superstructure  - Precast Slab & Box  10/12/06 
 
535(08) Precast Superstructure  - Sections   10/12/06 
 
535(09) Precast Superstructure  - Sections   10/12/06 
 
535(10) Precast Superstructure  - Sections   10/12/06 
 
535(11) Precast Superstructure  - Sections   10/12/06 
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535(12) Precast Superstructure  - Sections   10/12/06 
 
535(13) Precast Superstructure - Sections   10/12/06 
 
535(14) Precast Superstructure  - Stirrups   10/12/06 
 
535(15) Precast Superstructure  - Plan    10/12/06 
 
535(16) Precast Superstructure  - Reinforcing   10/12/06 
 
535(17) Precast Superstructure  - Notes   12/05/07 
 
604(01) Catch Basins      11/16/05 
 
604(05) Type “A” & “B” Catch Basin Tops   11/16/05 
 
604(06) Type “C” Catch Basin Tops    11/16/05 
 
604(07) Manhole Top “D”     11/16/05 
 
604(09) Catch Basin Type “E”     11/16/05 
 
604(18) Utility Structures     03/18/14 
 
606(02) Multiple Mailbox Support    11/16/05 
 
606(03) Guardrail Standard Detail    9/19/12 
 
606(07) Reflectorized Beam Guardrail Delineator Details 11/16/05 
 
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(23) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
609(03) Curb Type 3      6/27/06 
 
609(06) Vertical Bridge Curb     2/12/09 
 
609(07) Curb Type 1      6/27/06 
 
 
609(08) Precast Concrete Transition Curb   2/2/09 
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610(02) Stone Scour Protection    8/9/11 
 
610(03) Stone Scour Protection    5/19/11 
 
610(04) Stone Scour Protection    5/19/11 
 
620(05) Geotextile Placement for Protection of Slopes 5/19/11 

Adjacent to Stream & Tidal Areas 
 
626(09) Electrical Junction Box for Traffic Signals  8/27/10 

and Lighting     
 
645(06) H-Beam Posts – Highway Signing   7/21/04 
 
645(09) Installation of Type II Signs     7/21/04 
 
801(01) Drives on Sidewalk Sections    12/13/07 
 
801(02) Drives on Non-Sidewalk Sections   12/13/07 
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002) 

 
SECTION 101 

CONTRACT INTERPRETATION 
101.2 Definitions  
 
Closeout Documentation  Replace the sentence “A letter stating the amount….. DBE goals.” 
with “DBE Goal Attainment Verification Form” 
 
Add “Environmental Information  Hazardous waste assessments, dredge material test results, 
boring logs, geophysical studies, and other records and reports of the environmental conditions. 
For a related provision, see Section 104.3.14 - Interpretation and Interpolation.” 
 
Add “Fabrication Engineer  The Department’s representative responsible for Quality 
Assurance of pre-fabricated products that are produced off-site.” 
 
Geotechnical Information  Replace with the following: “Boring logs, soil reports, geotechnical 
design reports, ground penetrating radar evaluations, seismic refraction studies, and other 
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation 
and Interpolation.” 

 SECTION 102 
DELIVERY OF BIDS 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will 
submit a Bid Package consisting of the Notice to Contractors, the completed 
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other 
Certifications or Bid Requirements listed in the Bid Book.” 
 
102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not 
provided or a lump sum price is not provided or is illegible as determined by the Department.”  
 

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require an 
Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder is 
responsible and qualified to perform the Work.” 
 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.14 Interpretation and Interpolation  In the first sentence, change “…and Geotechnical 
Information.” to “…Environmental Information, and Geotechnical Information.” 
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SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide one 
set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, the 
Department will provide one set of two points at each end of the Project, plus one additional 
set of two points for each mile of Project length. For non-full construction Projects and other 
Projects where survey control is not necessary, the Department will not set any control points 
and, therefore, will not provide description and coordinates of any control points.  Upon 
request of the Contractor, the Department will provide the Department’s survey data 
management software and Survey Manual to the Contractor, or its survey Subcontractor, for 
the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of 
all other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify all 
dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; 
additional iterations of checks may be required if significant discrepancies are discovered in 
this process.  Construction survey layout quality control also requires written documentation of 
the layout process such that the process can be followed and repeated, if necessary, by an 
independent survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as 
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an independent check of the construction survey quality control.  The construction survey 
quality assurance process may involve physically checking the Contractor’s construction 
survey layout using independent survey data, or may simply involve reviewing the construction 
survey quality control written documentation.  If the Department elects to physically check the 
Contractor’s survey layout, the Contractor’s designated surveyor may be required to be 
present.  The Department will provide a minimum notice of 48 hours to the Contractor, 
whenever possible, if the Contractor’s designated surveyor’s presence is required.  Any errors 
discovered through the quality assurance process shall be corrected by the Contractor, at no 
additional cost to the Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former 
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.  
For a related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 

SECTION 106 
QUALITY 

106.4.3 Testing  Change the first sentence in paragraph three from “…maintain records of all 
inspections and tests.” to “…maintain original documentation of all inspections, tests, and 
calculations used to generate reports.”   
 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
106.7.1 Standard Deviation Method  Add the following to F: “Note: In cases where the mean 
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the 
computed value of s.”  
 
Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01” 
 

SECTION 107 
TIME 

107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages as follows:  
 
From    Up to and   Amount of Liquidated  
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More Than   Including   Damages per Calendar Day 
              $0      $100,000      $225 
   $100,000      $250,000      $350 
   $250,000      $500,000      $475 
   $500,000   $1,000,000      $675 
$1,000,000   $2,000,000      $900 
$2,000,000   $4,000,000   $1,000 
$4,000,000   and more   $2,100 
 

SECTION 108 
PAYMENT 

 
Remove Section 108.4 and replace with the following: 
 
“108.4 Payment for Materials Obtained and Stored  Acting upon a request from the Contractor 
and accompanied by bills or receipted bills, the Department will pay for all or part of the value 
of acceptable, non-perishable Materials that are to be incorporated in the Work, including 
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored 
at places acceptable to the Department.  Examples of such Materials include steel piles, stone 
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other 
Materials.  The Department will not make payment on living or perishable Materials until 
acceptably planted in their final locations.   
 
 If payment for Materials is made to the Contractor based on bills, only, then the Contractor 
must provide receipted bills to the Department for these Materials within 14 days of the date 
the Contractor receives payment for the Materials.   Failure of the Contractor to provide 
receipted bills for these Materials within 14 days of the dated the Contractor receives payment 
will result in the paid amount being withheld from the subsequent progress payment, or 
payments, until such time the receipted bills are received by the Department.   
 
 Materials paid for by the Department are the property of the Department, but the risk of 
loss shall remain with the Contractor.  Payment for Materials does not constitute Acceptance of 
the Material.  If Materials for which the Department has paid are later found to be 
unacceptable, then the Department may withhold amounts reflecting such unacceptable 
Materials from payments otherwise due the Contractor. 
 
 In the event of Default, the Department may use or cause to be used all paid-for 
Materials in any manner that is in the best interest of the Department.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
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109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  Third sentence, delete the words “subsections (A) - (E)” 
 
109.5.1 Definitions - Types of Delays 
 

B. Compensable Delay  Replace (1) with the following; “a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Adjustments will be established by 
mutual Agreement based upon Unit or Lump Sum Prices.  These agreed Unit or Lump Sum 
prices will be full compensation and no additions or mark-ups are allowed. If Agreement 
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided 
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work 
relating to the Equitable Adjustment.”   
 
109.7.3 Compensable Items  Delete this Section entirely.  
 
109.7.4 Non-Compensable Items  Replace with the following: “The Contractor is not entitled 
to compensation or reimbursement for any of the following items: 

A. Total profit or home office overhead in excess of 15%, 
B. …….” 

 
109.7.5 Force Account Work 
 

C.  Equipment    
Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 

 
Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount plus 
10% markup for administrative costs.” 

 
Add the following section; 

“F. Subcontractor Work  When accomplishing Force Account Work that utilizes 
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and 
overhead on the Subcontractor’s portion of the Force Account Work. If the Department 
does not accept the Subcontractor quote, then the Subcontractor work will be subject to 
the Force Account provisions with a 5% markup for profit & overhead..” 
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SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

 
Delete the entire Section 110.2.3 and replace with the following: 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the United 
States, the Contractor shall file new bonds complying with this Section within 10 Days of the 
date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  
 
110 - Indemnification, Bonding and Insurance 
Add the following to the end of Section 110, Indemnification, Bonding and Insurance:  
 
Nothing in these Standard Specifications constitutes a waiver of any defense, immunity or 
limitation of liability that may be available to the Department, or its officers, agents or 
employees under the Maine Tort Claims Act (Title 14 M.R.S.A. 8101 et seq.), and shall not 
constitute a waiver of other privileges or immunities that may be available to the Department. 
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SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
202.02 Removing Buildings  Make the following change to the last sentence in the final 
paragraph, change “…Code of Maine Regulations 401.” to “…Department of Environmental 
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting, 
Design and Operation.” 
 
 
 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.01 Description  Under b. Rock Excavation; add the following sentence: “The use of 
perchlorate is not allowed in blasting operations.” 
 
Delete the entire Section 203.041 and replace with the following: 
“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt 
pavement designated to be removed under this contract must be salvaged for utilization.  
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be 
placed below subgrade in any embankment. 
 

Methods of utilization may be any of the following: 
  

 1. Used as a replacement for untreated aggregate surface course on entrances provided 
the material contains no particles greater than 50 mm [2 in] in any dimension.  Payment 
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10, 
Untreated Aggregate Surface Course, Truck Measure.  Material shall be placed, shaped, 
compacted and stabilized as directed by the Resident. 
 
 2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to 
1½” minus and blending will not be allowed. When this method is utilized, a surcharge will 
not be required 
 
 3.  Stockpiled at commercial or approved sites for commercial or MaineDOT use. 

 
 4. Other approved methods proposed by the Contractor, and approved by the Resident 
which will assure proper use of the existing hot mix asphalt pavement. 

 
 The cost of salvaging hot mix asphalt material will be included for payment under the 
applicable pay item, with no additional allowances made, which will be full compensation for 
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in 
entrances or other approved uses, or stockpiling at an approved site as described above.  The 
material will also be measured and paid for under the applicable Pay Item if it is reused for 
aggregate in entrances, or other approved uses.” 

 
SECTION 502 
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STRUCTURAL CONCRETE 
 

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
“…alcohol based saline sealer…” to “alcohol based silane sealer…”.  Add NOTE #6 to Class S 
Concrete. 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
502.10 Forms and False work 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third 
sentence; replace “forms” with “forms and false work”  
 
502.11 Placing Concrete 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C [75° 
F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° C 
[75° F} at the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10 
(D) - Removal of Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing 
period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without 
damaging the concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until the 
end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms and 
False work.” 
 
502.19  Basis of Payment  First paragraph, second sentence; add "pier nose armor" to the list of 
items included in the contract price for concrete. 
 

SECTION 503 
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REINFORCING STEEL 
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack 
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 
 

SECTION 504 
STRUCTURAL STEEL 

504.09 Facilities for Inspection  Add the follow as the last paragraph: “Failure to comply with 
the above requirements will be consider to be a denial to allow access to work by the 
Contractor. The Department will reject any work done when access for inspection is denied.” 
 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
504.31 Shop Assembly  Add the following as the last sentence: “The minimum assembly 
length shall include bearing centerlines of at least two substructure units.” 
 
504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the 
third paragraph, first sentence from “One hundred percent…” to “Twenty five percent…” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.05 Inspection Facilities  Add the follow as the last paragraph: “If the above requirements 
are not met, the Contractor shall be considered to be in violation of Standard Specification 
104.2.5 – Right to Inspect Work. All work occurring during a violation of this specification 
will be rejected.” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of the 
design jacking force.” 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel 
Diameter Table with the following: 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 
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12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 

 
SECTION 604 

MANHOLES, INLETS, AND CATCH BASINS 
 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of 
multiple mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed 
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and 
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety 
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail 
delineators will not be paid for directly, but will be considered incidental to the guardrail 
items.”  

SECTION 609 
CURB 
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609.04 Bituminous Curb  f., Delete the requirement “Color Natural (White)” 
 
 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET,  

AND STONE DITCH PROTECTION 
 
Add the following paragraph to Section 610.02: 
“Materials shall meet the requirements of the following Sections of Special Provision 703: 

Stone Fill    703.25 
Plain and Hand Laid Riprap  703.26 
Stone Blanket    703.27 
Heavy Riprap    703.28 
Definitions    703.32” 

 
Add the following paragraph to Section 610.032.a. 
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform 
layer.  The surface stones shall be chinked with smaller stone from the same source.” 
 
Add the following paragraph to Section 610.032.b: 
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer.  The surface 
stones shall be chinked with smaller stone from the same source.” 
 
Add the following to Section 610.032: “Section 610.032.d.  The grading of riprap, stone fill, 
stone blanket and stone ditch protection shall be determined by the Resident by visual 
inspection of the load before it is dumped into place, or, if ordered by the Resident, by 
dumping individual loads on a flat surface and sorting and measuring the individual rocks 
contained in the load.  A separate, reference pile of stone with the required gradation will be 
placed by the Contractor at a convenient location where the Resident can see and judge by eye 
the suitability of the rock being placed during the duration of the project.  The Resident 
reserves the right to reject stone at the job site or stockpile, and in place.  Stone rejected at the 
job site or in place shall be removed from the site at no additional cost to the Department.” 

 
SECTION 615 

LOAM 
 
615.02 Materials  Make the following change: 
Organic Content    Percent by Volume 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
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618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 
 

SECTION 620 
GEOTEXTILES  

620.03 Placement  Section (c)  
Title: Replace “Non-woven” in title with “Erosion Control”.   

 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the second sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two 
years after the project is completed.  If the lean is greater than 2 degrees from normal or the 
foundation is spalling within the first two years, the Contractor shall replace the foundation at 
no extra cost.” 

SECTION 627 
PAVEMENT MARKINGS 
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627.10 Basis of Payment  Add to the following to the end of the third paragraph: “If allowed 
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and 
White(As required) Delineators as temporary pavement marking lines and paid for at the 
contract lump sum price. Such payment will include as many applications as required and 
removal.” 
 

SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
Description  Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor 
area from “15 (160)” to “20 (217)”. 
 
639.09 Telephone  Paragraph 1 is amended as follows:  
“The contractor shall provide two telephone lines and two telephones,….” 
 
Add- “In addition the contractor will supply one computer broadband connection, modem lease 
and router. The router shall have wireless access and be 802.11n or 802.11g capable and 
wireless. The type of connection supplied will be contingent upon the availability of services 
(i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic or static 
IP addresses through the service.  The selected service will have a minimum downstream 
connection of 1.5 Mbps and 384 Kbps upstream.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor.” 
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:  
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Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s 
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on 
the Maine Department of Transportations’ Approved Products List of Portable Changeable 
Message Signs & Flashing Arrow Panels.  
 
FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices 
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control 
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46 
elements capable of either flashing or sequential displays as well as the various operating 
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used, 
each element should be recess-mounted or equipped with an upper hood of not less than 180 
degrees. The color presented by the elements shall be yellow.  
 
FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full 
brilliance should be used for daytime operation and the dimmed mode shall be used for 
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].  
 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 
point shall not operate.  
 
The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more 
than 40 flashes per minute. All on-board circuitry shall be solid state. 
 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power 
source and the unit shall be equipped with a cable for this purpose. 
 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.  
The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to 
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1 
M [7 feet] from the roadway to the bottom of the panel.  
 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 
material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
 
A portable changeable message sign may be used to simulate an arrow panel display.” 
 
652.2.4 Other Devices Delete the last paragraph and add the following: 
“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message 
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message 
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications 
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55. 
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The front face of the sign should be covered with a low-glare protective material. The color of 
the LED elements shall be amber on a black background. The PCMS should be visible from a 
distance of 0.8 km [0.5 mile] day and night and have a minimum 15º viewing angle. Characters 
must be legible from a distance of at least 200 M [650 feet]. 
 
The message panel should have adjustable display rates (minimum of 3 seconds per phase), so 
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall 
consist of either one or two phases. A phase shall consist of up to eight characters per line. The 
unit must be capable of displaying at least three lines of text with eight characters per line. 
Each character shall be 457 mm [18”] high. Each character module shall use at least a five 
wide and seven high pixel matrix. The text of the messages shall not scroll or travel 
horizontally or vertically across the face of the sign. 
 
Units shall automatically adjust their brightness under varying light conditions to maintain 
legibility. 
 
The control system shall include a display screen upon which messages can be reviewed before 
being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Message must be changeable with either a notebook 
computer or an on-board keypad. The controller shall have the capability to store a minimum 
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments 
shall be enclosed in lockable, weather-tight boxes.  
 
PCMS units shall have the capability of being made programmable by means of wireless 
communications. PCMS units shall also be fully capable of having an on-board radar system 
installed if required for a particular application. 
 
PCMS’ primary power source shall be solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs. Batteries must be capable of being 
charged from a 110 volt AC power source. The unit must also be capable of being operated 
solely from a 110 volt AC power source and be equipped with a cable for this purpose. 
 
The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign 
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]  
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of a 
heavy duty type with a 51 mm [2”] ball hitch and a minimum of four leveling jacks (at each 
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the 
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as 
conspicuity material, in a continuous line as seen by oncoming drivers.” 
 
652.3.3 Submittal of Traffic Control Plan  In item e. change “A list of all certified flaggers…” 
to “A list of all the Contractor’s certified flaggers…”   
Change a. in the list of requirements to: “a. The name, telephone number, and other contact 
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the 
person with overall responsibility for following the TCP), who has received Work Zone Traffic 
Control Training commensurate with the level of responsibility shown in the requirements of 
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the Contract, and who is empowered to immediately resolve any work zone traffic control 
deficiencies or issues.  Provide documentation that the Traffic Control Supervisor has 
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter.  Submit the 
course name, training entity, and date of training. 
 
Traffic Control Training Course curriculum must be based on the standards and guidelines of 
the MUTCD and must include, at a minimum, the following: 

1. Parts of Temporary Traffic Control Zone 
2. Appropriate use and spacing of signs 
3. Use and spacing of channelizing devices 
4. Flagging basics 
5. Typical examples and applications 

The Traffic Control Supervisor, or designee directly overseeing physical installation, 
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing 
those activities are trained to execute the work in a safe and proper manner, in accordance with 
their level of decision-making and responsibility.” 
Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along 
with a list of emergency nighttime equipment available on-site.”  
In the last paragraph add the following as the second sentence: “The Department will review 
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the 
following as the last sentence: “The creation and modification of the TCP will be considered 
incidental to the related 652 items.” 
 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected..” In the third sentence; change 
“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected so 
that the sign face…” 
 
652.4 Flaggers  Replace the first paragraph with the following; “The Contractor shall furnish 
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must 
have successfully completed a flagger test approved by the Department and administered by a 
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry 
an official certification card with them while flagging that has been issued by their employer. 
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly 
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and 
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel, 
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity. 
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be 
illuminated to assure visibility in accordance with 652.6.2.” 
 
Second paragraph, first sentence; change “…have sufficient distance to stop before entering the 
workspace.” to “…have sufficient distance to stop at the intended stopping point.” Third 
sentence; change “At a spot obstruction…” to “At a spot obstruction with adequate sight 
distance,…” 
 
Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10 
minute break, every 2 hours and a 30 minute or longer lunch period away from the work 
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station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid. 
Sufficient certified flaggers shall be available onsite to provide for continuous flagging 
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker 
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the 
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6 
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)” 
 
Add the following: 
“652.5.1 Rumble Strip Crossing  When lane shifts or lane closures require traffic to cross a 
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install 
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle 
Plaque, (W8-15P). 
 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip 
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced 
prior to the end of the project, when it is no longer necessary to cross them.”  
 
652.6 Nightwork Delete this section entirely and replace with the following: 
“652.6.1 Daylight Work Times  Unless otherwise described in the Contract, the Contractor is 
allowed to commence work and end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 
sunrise or after sunset will be considered Night Work. 
 
652.6.2 Night Work  When Night Work occurs (either scheduled or unscheduled), the 
Contractor shall provide and maintain lighting on all equipment and at all work stations. 
 

The lighting facilities shall be capable of providing light of sufficient intensity to permit 
good workmanship, safety and proper inspection at all times.  The lighting shall be cut off and 
arranged on stanchions at a height that will provide perimeter lighting for each piece of 
equipment and will not interfere with traffic, including commercial vehicles, approaching the 
work site from either direction. 

 
The Contractor shall have available portable floodlights for special areas. 
 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare 
lamps, generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the 

Preconstruction Conference, showing the type and location of lights to be used for night work.  
The Resident may require modifications be made to the lighting set up in actual field 
conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
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Horizontal illumination, for activities on the ground, shall be measured with the photometer 
parallel to the road surface. For purposes of roadway lighting, the photometer is placed on the 
pavement.  Vertical illumination, for overhead activities, shall be measured with the 
photometer perpendicular to the road surface. Measurements shall be taken at the height and 
location of the overhead activity.  

 
Night Work lighting requirements: 
 
Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling 
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment. 
 
Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e. 
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.  
 
Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.), 
either direct or indirect lighting may be utilized. The chosen lights must be capable of 
producing at least 10 foot-candles of light around the work area of the equipment  
Inspection Operations: Areas required to be inspected by the Department will require a 
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect 
means. 

 
All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard 

performance for Class 3 risk exposure. 
 
The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt 
from this requirement. The Contractor shall furnish approved signs reading "Construction 
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed 
necessary by the Resident.  The signs shall be a minimum of 30 inches by 60 inches, Black and 
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).   

 
All vehicles used on the project, including pickup trucks and personal vehicles, shall be 

equipped with amber flashing lights, visible from both front and rear, or by means of single, 
approved type, revolving, flashing or strobe lights mounted so as to be visible 360º.  The 
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the 
project. 

 
The Resident or any other representative of the Department reserves the right to suspend 

the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control 
violation.  

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work 

will not be made directly but will be considered incidental to the related contract items.” 
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652.8.2 Other Items  Replace the first paragraph with the following: “The accepted quantities 
of flagger hours will be paid for at the contract unit price per hour for each flagging station 
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as 
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38. 
The computation and additional payment for overtime hours will occur during the project 
close-out process and will be paid as additional hours of 652.38 to the nearest ¼ hour. The 
contract unit price shall be full compensation for hiring, transporting, equipping, supervising, 
and the payment of flaggers and all overhead and incidentals necessary to complete the work.” 
Replace the last paragraph with the following: “There will be no payment made under any 652 
pay items after the expiration of the adjusted total contract time.” 
 

SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 
in] loose measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third 
sentence; change “…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground 
contact pressure…” to “…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] 
ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…not more than 390 kg/m2 [80 lb/ft2] 
ground contact…” to “…not more than 4875 kg/m2 [2000 lb/ft2] ground contact…” 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Water Pollution Control Plan (SEWPCP) will 
result in a violation letter and a reduction in payment as shown in the schedule below.  The 
Department’s Resident or any other representative of The Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item. 
 
ORIGINAL CONTRACT AMOUNT 
      From   Up to and  Amount of Penalty Damages per Violation  
More Than Including  1st   2nd  3rd & Subsequent 
             $0 $1,000,000     $250     $500    $1,250 
$1,000,000 $2,000,000     $500  $1,000    $2,500 
$2,000,000 $4,000,000  $1,000  $2,000    $5,000 
$4,000,000 and more  $2,000  $4,000  $10,000” 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 
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701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to 
“ASTM C114”. 
 

SECTION 703 
AGGREGATES 

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve 
from “85 – 10” to “85 – 100” 
 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (January 2009 version), except that the reported degradation value will 
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm 
[½ in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt 
pavement used." 
 

703.18  Common Borrow Replace the first paragraph with the following: “Common borrow 
shall consist of earth, suitable for embankment construction.  It shall be free from frozen 
material, perishable rubbish, peat, and other unsuitable material including material currently or 
previously contaminated by chemical, radiological, or biological agents unless the material is 
from a DOT project and authorized by DEP for use.” 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 
Replace subsections 703.25 through 703.28 with the following: 
“703.25 Stone Fill   Stones for stone fill shall consist of hard, sound, durable rock that will not 
disintegrate by exposure to water or weather.  Stone for stone fill shall be angular and rough.  
Rounded, subrounded, or long thin stones will not be allowed.  Stone for stone fill may be 
obtained from quarries or by screening oversized rock from earth borrow pits.   The maximum 
allowable length to thickness ratio will be 3:1.  The minimum stone size (10 lbs) shall have an 
average dimension of 5 inches.  The maximum stone size (500 lbs) shall have a maximum 
dimension of approximately 36 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension of 12 inches 
(200 lbs). 
 
703.26 Plain and Hand Laid Riprap   Stone for riprap shall consist of hard, sound durable rock 
that will not disintegrate by exposure to water or weather.  Stone for riprap shall be angular and 
rough.  Rounded, subrounded or long thin stones will not be allowed.  The maximum allowable 
length to width ratio will be 3:1.  Stone for riprap may be obtained from quarries or by 
screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall have 
an average dimension of 5 inches.  The maximum stone size (200 lbs) shall have an average 
dimension of approximately 12 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension greater than 9 
inches (50 lbs). 
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703.27 Stone Blanket   Stones for stone blanket shall consist of sound durable rock that will 
not disintegrate by exposure to water or weather.  Stone for stone blanket shall be angular and 
rough.  Rounded or subrounded stones will not be allowed. Stones may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (300 
lbs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 lbs) shall 
have a maximum dimension of approximately 66 inches.   Fifty percent of the stones by 
volume shall have average dimension greater than 24 inches (1000 lbs). 
 
703.28 Heavy Riprap   Stone for heavy riprap shall consist of hard, sound, durable rock that 
will not disintegrate by exposure to water or weather.  Stone for heavy riprap shall be angular 
and rough.  Rounded, subrounded, or thin, flat stones will not be allowed.   The maximum 
allowable length to width ratio will be 3:1.  Stone for heavy riprap may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (500 
lbs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by 
volume shall have an average dimension greater than 24 inches (1000 lbs).” 
 
Add the following paragraph: 
“703.32  Definitions  (ASTM D 2488, Table 1). 
Angular:   Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded:  Particles have nearly plane sides but have well-rounded corners and edges 
Rounded:   Particles have smoothly curved sides and no edges” 
 

SECTION 706 
NON-METALLIC PIPE 

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  
Change the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins…” and 
replace with the following; “Manufacturers of corrugated polyethylene pipe must participate 
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation 
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance 
must be provided with each shipment.”  
 

SECTION 708 
PAINTS AND PERSERVATIVES 

708.03 Pavement Marking Paint  Change the first sentence from “…AASHTO M248” to 
“…the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic 
Section in Augusta”. Delete, in its’ entirety, the last sentence.  
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)…” 
 

SECTION 710 
FENCE AND GUARDRAIL 
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710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated 
shall conform to the requirements of AASHTO M181, Type IV-Class B.” 
 
710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall 
conform to the requirements of AASHTO M 180, Class A, Type II.  
 
When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A, 
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so 
handled and stored that the traffic face of these beams, used in a continuous run of guardrail, 
shall not show a distinctive color differential.  
 
When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or 
less, the beam sections shall be fabricated on an arc to the required radius and permanently 
stamped or embossed with the designated radius.  
 
The engineer may take one piece of guardrail, a backup plate, and end or buffer section from 
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for 
determination of compliance with specification requirements. If one piece fails to conform to 
the requirements of this specification, two other pieces shall be tested. If either of these pieces 
fails to conform to the requirements of this specification, the lot of material represented by 
these samples shall be rejected. A lot shall be considered that quantity of material offered for 
inspection at one time that bears the same heat and coating identification.” 
 
710.07 Guardrail Posts Section b. change “…AASHTO M183/M183M…” to “…AASHTO M 
270M/M 270 Grade 250 (36)…” 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
712.04 Stone Curbing and Edging  Delete the existing and replace with the following: “Stone 
for curbing and edging shall be approved granite from acceptable sources. The stone shall be 
hard and durable, predominantly gray in color, free from seams that would be likely to impair 
its structural integrity, and of a smooth splitting character. Natural grain size and color 
variations characteristic of the source deposit will be permitted. Such natural variations may 
include bands or clusters of mineral crystallization provided they do not impair the structural 
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry that 
is the proposed source of the granite for curb materials along with full scale color photos of the 
granite. Such submission shall be made sufficiently in advance of ordering so that the Resident 
may have an opportunity to judge the stone, both as to quality and appearance. Samples of 
curbing shall be submitted for approval only when requested by the Resident. The dimensions, 
shape, and other details shall be as shown on the plans.” 
712.06 Precast Concrete Units In the first paragraph, change “…ASTM C478M…” to 
“…AASHTO M199…”  Delete the second paragraph and replace with the following; 
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire 
fabric when used at an approved dosage rate for the construction of manhole and catch basin 
units. The material used shall be one of the products listed on the Maine Department of 
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth 
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paragraph and replace with the following; “The concrete mix design shall be approved by the 
Department. Concrete shall contain 6% air content, plus or minus 1½% tolerance when tested 
according to AASHTO T152. All concrete shall develop a minimum compressive strength of 
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a 
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine 
percent of the dry mass.” 
 
Add the following: 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless 
otherwise designated.” 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 
Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall conform 
to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
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and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a 
small high intensity portion with narrow distribution for long distance throw and a larger 
low intensity portion with wide distribution for short distance throw.  Lenses shall be 
marked to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind 
the lens.  These lights shall also be externally illuminated by reflex-reflective elements 
built into the lens to enable it to be seen by reflex-reflection of the light from the 
headlights of oncoming traffic.  The batteries must be entirely enclosed in a case.  A 
locking device must secure the case.  The light shall have a flash rate of not less than 50 
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 
150 °F].  The light shall have an on time of not less than 10 percent of the flash cycle.  
The light beam projected upon a surface perpendicular to the axis of the light beam shall 
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5 
degrees each side of the horizontal axis.  The effective intensity shall not have an initial 
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each 
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not 
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] 
minimum width around the periphery. The lens shall be yellow in color and have a 
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  
The lens shall be one-piece construction.  The lens material shall be plastic and meet the 
luminous transmission requirements of this specification.  The case containing the 
batteries and circuitry shall be constructed of a material capable of withstanding abuse 
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The 
housing and the lens frame, if of metal shall be properly cleaned, degreased and 
pretreated to promote adhesion.  It shall be given one or more coats of enamel which, 
when dry shall completely obscure the metal.  The enamel coating shall be of such quality 
that when the coated case is struck a light blow with a sharp tool, the paint will not chip 
or crack and if scratched with a knife will not powder.  The case shall be so constructed 
and closed as to exclude moisture that would affect the proper operation of light.  The 
case shall have a weep hole to allow the escape of moisture from condensation.  
Photoelectric controls, if provided, shall keep the light operating whenever the ambient 
light falls below 215 lx [20 foot candles].  Each light shall be plainly marked as to the 
manufacturer's name and model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
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712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved product, 
light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in 
a composite blend that will produce a stable durable curbing with an acceptable texture. 
 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
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The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
  Crown Vetch  25% 
  Perennial Lupine 25% 
  Red Clover  12.5% 
  Annual Rye  37.5%   
  
717.05 Mulch Binder  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

TRAFFIC SIGNALS 
 
720.08 U-Channel Posts  Change the first sentence from “…, U-Channel posts…” to “…, Rib 
Back U-Channel posts…”  
 

SECTION 722 
GEOTEXTILES 

 
722.01 Stabilization/Reinforcement Geotextile  Add the following to note #3; “The strengths 
specified in the columns labeled”<50%” and “≥ 50%” refer to the elongation at which the 
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must 
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include 
the percent elongation at which the material was tested.” 
 
722.02 Drainage Geotextile  Add the following to note #3; “The strengths specified in the 
columns labeled”<50%” and “≥ 50%” refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
minimum strength shown in the “<50%” column. Submittals must include the percent 
elongation at which the material was tested.” 
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722.01 Erosion Control Geotextile  Add the following note to Elongation in the Mechanical 
Property Table; “The strengths specified in the columns labeled”<50%” and “≥ 50%” refer to 
the elongation at which the geotextile material was tested. For example; if a fabric is tested at 
15% elongation then it must meet or exceed the minimum strength shown in the “<50%” 
column. Submittals must include the percent elongation at which the material was tested.” 
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APPENDIX A TO DIVISION 100 
 

SECTION 1 - BIDDING PROVISIONS 
 

 A.  Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as 
provided in all certifications set forth in this Appendix A - Federal Contract Provisions 
Supplement including: 
 
• Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below. 
• Certification Regarding Non-collusion as provided on page 1 below. 
• Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section 

III set forth on page 21 below. 
• "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as 

provided by FHWA Form 1273, section XI set forth on page 32 below. 
• "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form 

1273, section XII set forth on page 35 below. 
 
 Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications, 
includes the Bidder, its principals, and the person(s) signing the Bid.  Upon execution of the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above. 
  
CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT  Except 
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby 
certifies, to the best of its knowledge and belief, that it has not:  
 
  (A)  employed or retained for a commission, percentage, brokerage, contingent fee, or 

other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

 
  (B)  agreed, as an express or implied condition for obtaining this contract, to employ or 

retain the services of any firm or person in connection with carrying out the contract, or; 
 
  C)  paid, or agreed to pay, to any firm, organization, or person (other than a bona fide 

employee working solely for me) any fee, contribution, donation, or consideration of any 
kind for, or in connection with, procuring or carrying out the contract; 
 

 By signing and submitting a Bid, the Bidder acknowledges that this certification is to be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

 
CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and 
belief, that: 
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the Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
competitive bidding in connection with the Contract. 
 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of 
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other 
Federal Requirements" including section XI  - "Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of 
Contract Funds for Lobbying."  
****************************************************************************** 

B.   Bid Rigging Hotline  To report bid rigging activities call:  1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 
 
 A.  Nondiscrimination & Civil Rights - Title VI  The Contractor and its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the Department deems appropriate.  The Contractor and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 
 

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action - 
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this 
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273. 
 

B.  Nondiscrimination and Affirmative Action - Executive Order 11246  Pursuant to 
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 
 
 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be 
based upon its efforts to achieve maximum results from its actions.  The Contractor shall 
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document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 

 
Ensure and maintain a working environment free of harassment, intimidations, and coercion 

at all sites, and in all facilities at which the Contractor’s employees are assigned to work.  
The Contractor, where possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all forepersons, superintendents, 
and other on-site supervisory personnel are aware of and carry out the Contractor’s 
obligation to maintain such a working environment, with specific attention to minority or 
female individuals working at such sites or in such facilities. 

 
Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

 
Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off-the-street applicant and minority or female referral from a union, a recruitment 
source or community organization and of what action was taken with respect to each such 
individual.  If such individual was sent to the union hiring hall for referral and was not 
referred back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
Provide immediate written notification to the Department’s Civil Rights Office when the 

union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Design-Builder’s efforts to meet its obligations. 

 
Develop on-the-job training opportunities and/or participate in training programs for the area 

which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

 
Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligation; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
Review, at least annually, the company’s EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination, or other employment decisions including specific review 
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of these items with on-site supervisory personnel such as Superintendents, General 
Forepersons, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
Disseminate the Contractor’s EEO policy externally by including it in any advertising in the 

news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other 
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
Direct its recruitment efforts, both orally and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later that one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above describing 
the openings, screenings, procedures, and test to be used in the selection process. 

 
Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth, both on the site and in other areas of a Contractor’s 
workforce. 

 
Validate all tests and other selection requirements. 
 
Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s 
obligations under these specifications are being carried out. 

 
Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
Document and maintain a record of all solicitations of offers for subcontracts from minority 

and female construction Contractor’s and suppliers, including circulation of solicitations 
to minority and female Contractor associations and other business associations. 

 
Conduct a review, at least annually, of all supervisors’ adherence to and performance under 

the Contractor’s EEO policies and affirmative action obligations. 
 
 C.  Goals for Employment of Women and Minorities  Per Executive Order 11246, craft 
tradesperson goals are 6.9% women and .5% minorities employed.  However, goals may be 
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adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On-the-Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 
 
For a more complete presentation of requirements for such Goals, see the federally required 
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

 
§60-4.2  Solicitations 
 

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers 
and bids on all Federal and federally assisted construction contracts or subcontracts in 
excess of $10,000 to be performed in geographical areas designated by the Director 
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)): 

 
Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 

11246) 
 

1.   The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the 
"Standard Federal Equal Employment Specifications" set forth herein. 

 
2.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate work force in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for female participation in each trade       6.9% 

 
 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME       0.8% 
  Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

 
002 Portland-Lewiston, ME 
   SMSA Counties: 4243 Lewiston-Auburn, ME     0.5% 
   (Androscoggin) 

 
   6403 Portland, ME                       0.6% 
    (Cumberland, Sagadahoc) 

 
   Non-SMSA Counties:      0.5% 
  (Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 

 
These goals are applicable to all the Contractor's construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the contractor performs 
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construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally 
involved and non federally involved construction. 

 
The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60-4.  Compliance with the goals will be measured against the total work hours performed. 

 
3.   The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor, estimated 
dollar amount of the subcontract; estimated started and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed. 

 
4.  As used in this Notice, and in the Contract resulting from this solicitation, the "covered 
area" is (insert description of the geographical areas where the contract is to be performed 
giving the state, county and city, if any). 

 
 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 
1.   As used in these specifications: 
 

a.  "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

 
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 
 
c.  "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941; 
 
d.  "Minority" includes: 

(i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 
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(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of the North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
2.   Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set forth in the solicitations from 
which this contract resulted. 

 
3.  If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals 
and timetables) shall be in accordance with that Plan for those trades which have unions 
participating in the Plan.  Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

 
4.   The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in contractors performing 
construction work in geographical areas where they do not have a Federal or federally 
assisted construction contract shall apply the minority and female goals established for the 
geographical areas where the work is being performed.  Goals are published periodically in 
the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress in meeting its 
goals in each craft during the period specific. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant, thereto. 

 
6.  In order for the non working training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
apprentices and trainees at the completion of their training, subject to the availability of 
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employment opportunities.  Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

 
7.  The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
expensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, coercion at 

all sites, and in all facilities at which the Contractor's employees are assigned to work.  
The Contractor, when possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the Contractor's obligation 
to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
available, and maintain a record of the organization's responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment sources or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
e.  Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources complied under 7b 
above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligations; by including in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
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employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of these items with on-site supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment, efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month other training by any recruitment source, 
the Contractor shall send written notification to organizations such as the above, 
describing prior to the date for the acceptance of applications for apprenticeship or the 
openings, screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth both on site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
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solicitation to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisor's adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 

one or more of their affirmative action obligations (7 a through p.).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more of its obligations under 7 a through p. of these specifications provided that the 
contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program and reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions take on 
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure 
of such a group to fulfill an obligation shall not be a defense for the Contractor's 
noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both make and female, and all women, both 
minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, specific minority group of women is underutilized.) 

 
10. The Contractor shall not use the goals and timetables or affirmative action even through the 

Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order if standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementation regulations by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
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requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.6. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government and to keep records.  
Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, 
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, 
and location sat which the work was performed.  Records be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this 
requirement, contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g., those under the Public Works Employment 
Act of 1977 and the Community Development Block Grant Program). 

 
End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 

Federally Required Contract Document 
****************************************************************************** 
 D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has 
established an annual Disadvantaged Business Enterprise goal to be achieved through race 
neutral means.  This goal will be adjusted periodically and will be provided by Supplemental 
Provision.  The Contractor shall comply with all provisions of this section regarding DBE 
participation and the Department’s latest version of the Disadvantaged Business Enterprise 
Program Manual, said Manual being incorporated herein by reference.  In the case of conflict 
between this Contract and said Manual, this Contract shall control.  The Department reserves the 
right to adjust DBE goals on a project-by-project basis by addendum. 
 

Policy.  It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced 
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface 
Transportation Uniform Relocation Assistance Act of 1987, and the Intermodal Surface 
Transportation Efficiency Act of 1991.  The intent hereto remains to provide the maximum 
opportunity for DBEs to participate in the performance of contracts financed in whole or in part 
with federal funds. 
 

The Department and its Contractors shall not discriminate on the basis of race, color, national 
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts. 
 

Disadvantaged Business Enterprises are those so certified by the Maine Department of 
Transportation Civil Rights Office prior to bid opening date. 

 
The Department has determined that elements of a good faith effort to meet the contract goal 

include but are not limited to the following: 
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1. Whether the Contractor advertised in general circulation, trade association, and 
minority/women’s-focus media concerning the subcontracting opportunities;  

 
2. Whether the Contractor provided written notice to a reasonable number of specific DBEs 

that their interest in the contract is being solicited; 
 

3. Whether the Contractor followed up on initial solicitations of interest by contacting 
DBEs to determine with certainty whether the DBEs were interested; 

 
4. Whether the Contractor selected portions of the work to be performed by DBEs in order 

to increase the likelihood of meeting the DBE goals; 
 

5. Whether the Contractor provided interested DBEs with adequate information about the 
plans, specification and requirements of the contract; 

 
6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the 

DBE as unqualified without sound reasons based on a thorough investigation of their 
capabilities; 

 
7. Whether the Contractor made efforts to assist interested DBEs with other appropriate 

technical/financial assistance required by the Department or Contractor; 
  

8. Whether the Contractor effectively used the services of available minority/women’s 
community organizations, minority/women’s business assistance offices; and other 
organizations that provide assistance in the recruitment and placement of DBEs. 

 
Substitutions of DBEs.  The following may be acceptable reasons for Civil Rights Office 

approval of such a change order: 
• The DBE defaults, voluntarily removes itself or is over-extended; 
• The Department deletes portions of the work to by performed by the DBE. 
 

It is not intended that the ability to negotiate a more advantageous contract with another 
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE 
Bid Submission review has been passed.  Any requests to alter the DBE commitment must be in 
writing and included with the change order. 
 

Failure to carry out terms of this Standard Specification shall be treated as a violation of this 
contract and will result in contract sanctions which may include withholding of partial payments 
totaling the creditable dollars amount which would have been paid for said DBE participation, 
termination of this contract or other measures which may affect the ability of the Contractor to 
obtain Department contracts. 
 

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:  
Maine Department of Transportation 

Civil Rights Office 
 #16 State House Station 

 Augusta, Maine 04333-0016 
tel. (207) 624-3519 
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 Quarterly Reporting Requirement.  The Contractor must submit Semi-annual reports of 
actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the 
MaineDOT Civil Rights Office by the end of the third week of April and October for the period 
covering the preceding six months considered Federal Fiscal Year periods.  The reports will be 
submitted directly to the Civil Rights Office on the form provided in the latest version of the 
DBE Program Manual.  Failure to submit the report by the deadline may result in a withholding 
of approval of partial payment estimates by the Department. 
 

SECTION 3 - OTHER FEDERAL REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 
 
 A.  Buy America 
 
 If the cost of products purchased for permanent use in this project which are manufactured 
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of the contract amount, or $2,500.00, whichever is greater, the products shall have been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 
 
 Ore, for the manufacture of steel or iron, may be from outside the United States; however, 
all other manufacturing processes of steel or iron must be in the United States to qualify as 
having been manufactured in the United States. 
 
 United States includes the 50 United States and any place subject to the jurisdiction thereof. 
 
 Products of steel include, but are not limited to, such products as structural steel, piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 
 
 Products of iron include, but are not limited to, such products as cast iron grates. 
 
 Application of coatings include, but are not limited to, such applications as epoxy, 
galvanized and paint. 
 
 To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 
 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

 
B.  Materials 
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a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417 
Applicability: FHWA's prohibition against the use of convict material only applies to 

Federal-aid highways.  Materials produced after July 1, 1991, by convict labor may only be 
incorporated in a Federal-aid highway construction project if: 1) such materials have been 
produced by convicts who are on parole, supervised release, or probation from a prison; or  
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the 
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the 
amount produced, for such use, during the 12-month period ending July 1, 1987. 
  

Materials obtained from prison facilities (e.g., prison industries) are subject to the same 
requirements for Federal-aid participation that are imposed upon materials acquired from other 
sources. Materials manufactured or produced by convict labor will be given no preferential 
treatment. 

 
The preferred method of obtaining materials for a project is through normal contracting 

procedures which require the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

 
Prison materials may also be approved as State-furnished material. However, since public 

agencies may not bid in competition with private firms, direct acquisition of materials from a 
prison industry for use as State-furnished material is subject to a public interest finding with the 
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by 
convict labor as State-furnished materials for mandatory use should be cleared prior to the 
submittal of  the Plans Specifications & Estimates (PS&E). 

 
b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411 
 
FHWA will not participate, directly or indirectly, in payment for any premium or royalty 

on any patented or proprietary material, specification, or process specifically set forth in the 
plans and specifications for a project, unless: 

 
• the item is purchased or obtained through competitive bidding with equally suitable 

unpatented items,  
• the STA certifies either that the proprietary or patented item is essential for 

synchronization with the existing highway facilities or that no equally suitable alternative 
exists, or  

• the item is used for research or for a special type of construction on relatively short 
sections of road for experimental purposes. States should follow FHWA's procedures for 
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the 
submittal of work plans and evaluations.  

 
The primary purpose of the policy is to have competition in selection of materials and 

allow for development of new materials and products. The policy further permits materials and 
products that are judged equal may be bid under generic specifications. If only patented or 
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a 
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reasonable number of, acceptable materials or products listed; and the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest.  

 
Trade names are generally the key to identifying patented or proprietary materials. Trade 

name examples include 3M, Corten, etc. Generally, products identified by their brand or trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least a reasonable number of acceptable "equal" materials or products should be listed. The 
licensing of several suppliers to produce a product does not change the fact that it is a single 
product and should not be specified to the exclusion of other equally suitable products. 

 
c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409 
 
Materials produced within Maine shall not be favored to the exclusion of comparable 

materials produced outside of Maine. State preference clauses give particular advantage to the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal-aid construction projects. 

 
This policy also applies to State preference actions against materials of foreign origin, 

except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted to expand the Buy America restrictions provided that the STA is legally authorized 
under State law to impose more stringent requirements. 

 
d. State Owned/Furnished/Designated Materials  References: 23 U.S.C. 112, 23 CFR 

635.407 
 
Current FHWA policy requires that the contractor must furnish all materials to be 

incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are to be obtained. Exceptions to this requirement may be made when there is a 
definite finding, by MaineDOT and concurred in by Federal Highway Administration’s (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MaineDOT or from sources designated by MaineDOT. The exception policy 
can best be understood by separating State-furnished materials into the categories of 
manufactured materials and local natural materials.  

 
Manufactured Materials  When the use of State-furnished manufactured materials is 

approved based on a public interest finding, such use must be made mandatory. The optional use 
of State-furnished manufactured materials is in violation of our policy prohibiting public 
agencies from competing with private firms. Manufactured materials to be furnished by 
MaineDOT must be acquired through competitive bidding, unless there is a public interest 
finding for another method, and concurred in by FHWA’s Division Administrator. 

 
Local Natural Materials  When MaineDOT owns or controls a local natural materials 

source such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may 
be designated for either optional or mandatory use; however, mandatory use will require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 
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In order to permit prospective bidders to properly prepare their bids, the location, cost, 
and any conditions to be met for obtaining materials that are made available to the contractor 
shall be stated in the bidding documents. 

 
Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 

to be of the contractor's choosing; although, an optional site(s) may be shown in the contract 
provisions. A mandatory site shall be specified when there is a finding by MaineDOT, with the 
concurrence of the Division Administrator, that such placement is the most economical or that 
the environment would be substantially enhanced without excessive cost. Discussion of the 
mandatory use of a disposal site in the environmental document may serve as the basis for the 
public interest finding. 

 
Summarizing FHWA policy for the mandatory use of borrow or disposal sites: 
 

• mandatory use of either requires a public interest finding and FHWA’s Division 
Administrator's concurrence,  

• mandatory use of either may be based on environmental consideration where the 
environment will be substantially enhanced without excessive additional cost, and  

• where the use is based on environmental considerations, the discussion in the 
environmental document may be used as the basis for the public interest finding.  

 
Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

 
 C.  Standard FHWA Contract Provisions - FHWA 1273 
 
 Unless expressly otherwise provided in the Bid Documents, the following “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated 
into the Bid Documents and Contract.  
****************************************************************************** 

 
 
 
 
 
 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS (As revised through May 1, 2012) 

 
FHWA-1273 --  Revised May 1, 2012  

 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
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III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act 
X.  Compliance with Governmentwide Suspension and Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or 
Appalachian Local Access Road Contracts (included in Appalachian contracts only) 

I.  GENERAL 
 

1.  Form FHWA-1273 must be physically incorporated in each construction contract funded 
under Title 23 (excluding emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each subcontract and further require its 
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other 
agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done 
under any purchase order, rental agreement or agreement for other services.  The prime 
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts 
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or services).  The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal 
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in 
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, these contract provisions 
shall apply to all work performed on the contract by the contractor's own organization and with 
the assistance of workers under the contractor's immediate superintendence and to all work 
performed on the contract by piecework, station work, or by subcontract. 
  
3.   A breach of any of the stipulations contained in these Required Contract Provisions may be 
sufficient grounds for withholding of progress payments, withholding of final payment, 
termination of the contract, suspension / debarment or any other action determined to be 
appropriate by the contracting agency and FHWA. 
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4.  Selection of Labor: During the performance of this contract, the contractor shall not use 
convict labor for any purpose within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II.  NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid 
construction contracts and to all related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural 
service contracts.   
 
In addition, the contractor and all subcontractors must comply with the following policies: 
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, 
as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 
200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the requirements of the Equal 
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41 
CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine compliance with 
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and 
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to 
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed 
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, 
the contractor agrees to comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal Government to ensure 
that it has made every good faith effort to provide equal opportunity with respect to all of its 
terms and conditions of employment and in their review of activities under the contract. 
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    b. The contractor will accept as its operating policy the following statement: 
 

"It is the policy of this Company to assure that applicants are employed, and that employees 
are treated during employment, without regard to their race, religion, sex, color, national origin, 
age or disability.  Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or 
on-the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the contracting officers an 
EEO Officer who will have the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who must be assigned adequate 
authority and responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who are authorized to hire, 
supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and 
classification of employment.  To ensure that the above agreement will be met, the following 
actions will be taken as a minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees will be conducted before 
the start of work and then not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be reviewed and explained.  The meetings 
will be conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a thorough indoctrination 
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty 
days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project will be instructed by the 
EEO Officer in the contractor's procedures for locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas readily 
accessible to employees, applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such policy will be brought to 
the attention of employees by means of meetings, employee handbooks, or other appropriate 
means. 
 
4. Recruitment: When advertising for employees, the contractor will include in all 
advertisements for employees the notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large circulation among minorities and 
women in the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 
and direct recruitment through public and private employee referral sources likely to yield 
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qualified minorities and women.  To meet this requirement, the contractor will identify sources 
of potential minority group employees, and establish with such identified sources procedures 
whereby minority and women applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, the contractor is expected to observe the provisions of that agreement to the extent 
that the system meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating against minorities or 
women, or obligates the contractor to do the same, such implementation violates Federal 
nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer minorities and women as 
applicants for employment.  Information and procedures with regard to referring such applicants 
will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established 
and administered, and personnel actions of every type, including hiring, upgrading, promotion, 
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, national origin, age or disability.  The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to insure that working 
conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid within each classification 
to determine any evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel actions in depth to determine 
whether there is evidence of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of alleged discrimination made to 
the contractor in connection with its obligations under this contract, will attempt to resolve such 
complaints, and will take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon completion of each investigation, 
the contractor will inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the skills of minorities and 
women who are applicants for employment or current employees.  Such efforts should be aimed 
at developing full journey level status employees in the type of trade or job classification 
involved.  
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b.  Consistent with the contractor's work force requirements and as permissible under Federal 
and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance.  In the event a special provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special provision.  The contracting agency 
may reserve training positions for persons who receive welfare assistance in accordance with 23 
U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each. 
 

d.  The contractor will periodically review the training and promotion potential of employees 
who are minorities and women and will encourage eligible employees to apply for such training 
and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the 
contractor will use good faith efforts to obtain the cooperation of such unions to increase 
opportunities for minorities and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation with the unions, joint 
training programs aimed toward qualifying more minorities and women for membership in the 
unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO clause into each union 
agreement to the end that such union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices and policies of the labor 
union except that to the extent such information is within the exclusive possession of the labor 
union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to 
obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a reasonable flow of referrals 
within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or 
qualifiable minorities and women.  The failure of a union to provide sufficient referrals (even 
though it is obligated to provide exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the requirements of this paragraph.   In the event 
the union referral practice prevents the contractor from meeting the obligations pursuant to 
Executive Order 11246, as amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with Disabilities:  The 
contractor must be familiar with the requirements for and comply with the Americans with 
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Disabilities Act and all rules and regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so would cause an undue 
hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The 
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age 
or disability in the selection and retention of subcontractors, including procurement of materials 
and leases of equipment.  The contractor shall take all necessary and reasonable steps to ensure 
nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers and lessors of their 
EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor compliance with their 
EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE 
program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted 
contracts.  Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
contracting agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as necessary to document 
compliance with the EEO requirements.  Such records shall be retained for a period of three 
years following the date of the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized representatives of the 
contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 

(1) The number and work hours of minority and non-minority group members and women 
employed in each work classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, when applicable, to 
increase employment opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to the contracting agency 
each July for the duration of the project, indicating the number of minority, women, and non-
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minority group employees currently engaged in each work classification required by the contract 
work.  This information is to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of the last payroll period preceding 
the end of July.  If on-the-job training is being required by special provision, the contractor will 
be required to collect and report training data.  The employment data should reflect the work 
force on board during all or any part of the last payroll period preceding the end of July. 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related 
construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are provided in such a manner 
that segregation on the basis of race, color, religion, sex, or national origin cannot result.  The 
contractor may neither require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to ensure that its 
employees are not assigned to perform their services at any location, under the contractor's 
control, where the facilities are segregated.  The term "facilities" includes waiting rooms, work 
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping areas to assure privacy between 
sexes. 

IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 
This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all 
related subcontracts and lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways functionally classified 
as local roads or rural minor collectors, which are exempt.  Contracting agencies may elect to 
apply these requirements to other projects. 

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273 
format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of the work, will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
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such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in 
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may 
be compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-
Bacon poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 

b. (1) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The contracting officer 
shall approve an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met: 

(i) The work to be performed by the classification requested is not performed by a 
classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the Administrator of the Wage and 
Hour Division, Employment Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification 
or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the 
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classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall 
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held 
by the same prime contractor, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the 
contract.  In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
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registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to include an individually identifying 
number for each employee ( e.g. , the last four digits of the employee's social security number). 
The required weekly payroll information may be submitted in any form desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the contracting agency for transmission to the 
State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes 
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation 
of this section for a prime contractor to require a subcontractor to provide addresses and social 
security numbers to the prime contractor for its own records, without weekly submission to the 
contracting agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information required to be provided 
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed 
on the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this 
section available for inspection, copying, or transcription by authorized representatives of the 
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contracting agency, the State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or the State DOT, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 
days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Office of 
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency 
(where appropriate) to be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any craft classification shall 
not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's 
registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified 
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance 
with the provisions of the apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator determines that a 
different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  
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Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 
the Administrator of the Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed.  

In the event the Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training programs which have 
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and trainees under such programs 
will be established by the particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form FHWA-1273 in any 
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 
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7. Contract termination: debarment.   A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All rulings and 
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are 
herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of 
Labor, or the employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

 

V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  
The following clauses apply to any Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 
5.5(a) or 29 CFR 4.6.  As used in this paragraph, the terms laborers and mechanics include 
watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and one-half times the basic rate of pay for all 
hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of 
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor 
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
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Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of 
this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting 
agency shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2.) of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (1.) through (4.) of this section. 
 
 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway 
System. 
 
1. The contractor shall perform with its own organization contract work amounting to not less 
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any such specialty items 
performed may be deducted from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers employed or leased by 
the prime contractor, and equipment owned or rented by the prime contractor, with or without 
operators.  Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an employee leasing firm meeting all 
relevant Federal and State regulatory requirements.  Leased employees may only be included in 
this term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the supervision of the day-to-day 
activities of the leased employees; 
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(2) the prime contractor remains responsible for the quality of the work of the leased 
employees; 

   (3) the prime contractor retains all power to accept or exclude individual 
employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the payment of predetermined 
minimum wages, the submission of payrolls, statements of compliance and all other Federal 
regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the contract as a whole and in general 
are to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is 
computed includes the cost of material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by 
the firm, has full authority to direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 
written consent of the contracting officer, or authorized representative, and such consent when 
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract.  Written consent will be given only after the contracting agency has assured that 
each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build 
contracts; however, contracting agencies may establish their own self-performance requirements. 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all applicable Federal, 
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall 
provide all safeguards, safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to be reasonably necessary 
to protect the life and health of employees on the job and the safety of the public and to protect 
property in connection with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not 
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permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 
authorized representative thereof, shall have right of entry to any site of contract performance to 
inspect or investigate the matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C.3704). 
 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
  In order to assure high quality and durable construction in conformity with approved plans and 
specifications and a high degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that 
all persons concerned with the project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepresentation with respect to any 
facts related to the project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to 
all persons concerned with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or of any State or 
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the character, quality, quantity, or cost 
of the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation as to material fact in any 
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or subcontract, as 
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this contract is not 
prohibited from receiving an award due to a violation of Section 508 of the Clean Water Act or 
Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the requirements of paragraph 
(1) of this Section X in every subcontract, and further agrees to take such action as the 
contracting agency may direct as a means of enforcing such requirements. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY 
AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, 
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or 
any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or 
more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier participant is providing 
the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will not necessarily result 
in denial of participation in this covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification set out below. The certification 
or explanation will be considered in connection with the department or agency's determination 
whether to enter into this transaction. However, failure of the prospective first tier participant to 
furnish a certification or an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact upon which reliance was 
placed when the contracting agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the contracting agency may 
terminate this transaction for cause of default. 
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    d. The prospective first tier participant shall provide immediate written notice to the 
contracting agency to whom this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person,"  "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  “First Tier Covered Transactions” refers to any covered transaction 
between a grantee or subgrantee of Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as 
the prime or general contractor).  “Lower Tier Participant” refers any participant who has 
entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this proposal that it will 
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or 
contracting agency, entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous.  A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility 
of its principals, as well as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the establishment of a 
system of records in order to render in good faith the certification required by this clause. The 
knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these instructions, if a participant 
in a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 
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* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – 
First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its knowledge and belief, that it 
and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participating in covered transactions by any Federal department or 
agency; 
 
    (2)   Have not within a three-year period preceding this proposal been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust statutes 
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making false statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the offenses enumerated 
in paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior 
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is providing the 
certification set out below. 
 
    b. The certification in this clause is a material representation of fact upon which reliance was 
placed when this transaction was entered into. If it is later determined that the prospective lower 
tier participant knowingly rendered an erroneous certification, in addition to other remedies 
available to the Federal Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate written notice to the person 
to which this proposal is submitted if at any time the prospective lower tier participant learns that 
its certification was erroneous by reason of changed circumstances. 
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    d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," 
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR 
Parts 180 and 1200.  You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  “First Tier Covered Transactions” refers to 
any covered transaction between a grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a covered transaction with a grantee or 
subgrantee of Federal funds (such as the prime or general contractor).  “Lower Tier Participant” 
refers any participant who has entered into a covered transaction with a First Tier Participant or 
other Lower Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this proposal that, should the 
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or 
agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting this proposal that it will 
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the 
$25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant is responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered transactions.  To verify the eligibility 
of its principals, as well as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require establishment of a system 
of records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these instructions, if a participant in 
a covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, 
or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal. 
 
* * * * * 

 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related 
subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 
best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which reliance was placed when 
this transaction was made or entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or proposal that the participant 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR 
APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL 
ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the Appalachian Regional 
Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to do work which is, or 
reasonably may be, done as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL wherein the contract work is situated, 
or the subregion, or the Appalachian counties of the State wherein the contract work is situated, 
except: 
 
    a. To the extent that qualified persons regularly residing in the area are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or specially experienced 
personnel necessary to assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present or former employees as 
the result of a lawful collective bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number 
of employees employed by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment Service indicating (a) the 
classifications of the laborers, mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other pertinent information 
required by the State Employment Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by telephone.  If during the course of the 
contract work, the information submitted by the contractor in the original job order is 
substantially modified, the participant shall promptly notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job applicants referred to him by 
the State Employment Service.  The contractor is not required to grant employment to any job 
applicants who, in his opinion, are not qualified to perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by the contractor with the State 
Employment Service, the State Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number requested, the State Employment Service 
will forward a certificate to the contractor indicating the unavailability of applicants.  Such 
certificate shall be made a part of the contractor's permanent project records.  Upon receipt of 
this certificate, the contractor may employ persons who do not normally reside in the labor area 
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a 
contractual preference for the use of mineral resource materials native to the Appalachian region.   
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  6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in 
every subcontract for work which is, or reasonably may be, done as on-site work. 
 
 
 
 

 
End of FHWA 1273 
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11. State transportation facilities 
 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation (MaineDOT) or the Maine Turnpike Authority, 
including any testing or preconstruction engineering, and associated technical support 
services. 

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the 
DEP. 

 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife and the 

Department of Marine Resources, as applicable. The applicant must coordinate with the 
reviewing agencies and incorporate any recommendations from those agencies into the 
performance of the activity. 

 
(3) All construction activities undertaken must be detailed in a site-specific Soil Erosion and 

Water Pollution Control Plan and conducted in accordance with MaineDOT's Best 
Management Practices for Erosion and Sediment Control, dated January 2000, and Standard 
Specifications, dated December 2002. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center 

lines in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within 

a mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within 

a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including 
any bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland and Waterbodies Protection Rules, if the activity alters less than 
15,000 square feet of natural resources per mile of roadway (centerline measurement) 
provided that the following impacts are not exceeded within the 15,000 square foot area: 
 
(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 

habitat; or 
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(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 
habitat; or 

 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(A), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must coordinate with the reviewing agencies listed in paragraph 2 above to 
improve fish passage and incorporate any recommendations from those agencies into the 
performance of the activity. 

 
NOTE: For guidance on meeting the design objectives for fish passage, including peak flow, 
maximum velocity, mining depth and gradient, see the MaineDOT Waterbody and Wildlife 
Crossing Policy and Design Guide (July 2008), developed in conjunction with state and 
federal resource and regulatory agencies. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent 
necessary for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time 

and location of the activity, the applicant must isolate the work area from the resource and 
divert stream flows around the work area, maintaining downstream flows while work is in 
progress. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. If avoiding the operation of wheeled or tracked 
equipment in the water is not possible, the applicant must explain the need to operate in the 
water. Approval from the DEP to operate in the water must be in writing, and any 
recommendations from the DEP must be incorporated into the performance of the activity. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Erosion and sediment control best management practices must be used, where 
necessary, to prevent sedimentation. Any debris generated during the activity must be 
prevented from washing downstream and must be removed from the wetland or water body. 
Disposal of debris must be in conformance with the Maine Hazardous Waste, Septage and 
Solid Waste Management Act, 38 M.R.S.A. Section 1301 et seq. 

 
(14) Work below the normal high water line of a great pond, river, stream or brook must be done 

at low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
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NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 

Manager. 
 

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 
arsenate (CCA) may be used only if necessary and only if use is allowed under federal law 
and not prohibited from sale under 38 M.R.S.A. 1682, and provided it is cured on dry land in 
a manner that exposes all surfaces to the air for a period of at least 21 days prior to 
construction. Wood treated with creosote or pentachlorophenol may not be used where it will 
contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary 
roads which are in rivers, streams or brooks, must allow for a passage of stormwater flows 
associated with a 10-year storm. 

 
(18) Non-native species may not be planted in restored areas. 
 
(19) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(20) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed 

outside of the area covered by any road or structure construction, it must be reestablished 
immediately upon completion of the activity and must be maintained. 

 
(21) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser 
setback in writing. Approval from the DEP must be in writing and any recommendations 
must be incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. The rerouting of a river, stream or brook around a construction site and then back 
to the downstream channel. 

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-

year flood event based on flood insurance maps produced by the Federal Emergency Agency 
or other site specific information. 

 
(4) Riprap. Heavy, irregularly shaped rocks that are fit into place, without mortar, on a slope as 

defined in the MaineDOT Standard Specifications, dated December 2002. 
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Environmental Summary Sheet 

 
WIN: 20487.00        Date Submitted:  9/11/14 
Town: Monmouth 
CPD Team Leader:   Kristen Chamberlain 
ENV Field Contact:   Mike Clark 
NEPA Complete: 7/15/14- Programmatic Categorical Exclusion  

 Section 106  
  PA   
  Section 106 Resources: None 
   

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete-No Use 
Section 6(f) 
 Not Applicable 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  No Effect    

Species of Concern:  Atlantic Salmon DPS  
                        
Comments/References: No salmon present in Cobboseecontee Watershed. 

__________________________________________________________________________________________________ 
 Maine Department of Conservation/Public Lands, Submerged Land Lease 

  Not Applicable 
 Maine Land Use Regulation Commission 

  Not Applicable 
 

 Maine Department of Environmental Protection 
  Permit by Rule (PBR) 
 -IF&W required direct monitoring post-construction. Monitoring must demonstrate passage post-

construction is at least as good as current conditions. See email from John Perry in CPD file. 
 -In water work July 15-September 30 
*Applicable Standards and Permits are included with the contract 
      

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Category 2 
  -In-water work July 15-September 30  
 -Work Start Notification Form and Compliance Certification Form must be completed by ENV Field 

Contact and submitted to ACOE Maine Project Office with copy to David Gardner and Team Leader 
*Applicable Standards and Permits are included with the contract 
  

          Stormwater Review 
                N/A             

 Special Provisions Required 
  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 9/11/14 
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