



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

JOHN ELIAS BALDACCI  
GOVERNOR

DAVID A. COLE  
COMMISSIONER

May 29, 2009



**SUBJECT: FREEPORT, ROUTE 125/136, DESIGN-BUILD PROJECT (MAINEDOT PIN: 012782.00),  
REQUEST FOR PROPOSALS (RFP): ADDENDUM MAY 29, 2009**

Please find enclosed an Addendum dated May 29, 2009 to the Request for Proposals for the Freeport Rte. 125/136 Design-Build Project (MaineDOT PIN: 012782.00). Please make the necessary corrections in your copies of the RFP.

Section 103.6, Paragraphs E and I of the RFP state that the Department may amend the RFP at any time prior to the Proposal Due Date. The Department considers the Final Submission of Technical Proposals date included in Section 1.6, as the Proposal Due Date. In amending the RFP after the Preliminary Submission Date, but before the Final Submission of Technical Proposal date, the Department will allow the proposers to submit questions regarding this addendum until Friday, June 5, until 1:00 p.m. EST. Questions will be answered by Tuesday, June 9, 4:30 p.m. EST.

This Addendum, dated May 29, 2009, shall be considered Amendment 6 to the RFP. The Final Technical Proposal Submission shall include three original copies of Form A, revised from the original submission, to reflect acceptance and acknowledgment of all Amendments to the RFP.

In response to this Addendum, the Department will allow the Proposers to amend their respective Technical Proposals. Amended Technical Proposals and Price Proposals shall be received on or before June 19, 2009 by 4:00 p.m. EST.

Sincerely,

Jeffrey Tweedie, P.E.  
Project Manager

Cc: Brad Foley, P.E., MaineDOT  
Norman Baker, P.E., MaineDOT  
Scott Bickford, P.E., MaineDOT  
Shawn Smith, MaineDOT



PRINTED ON RECYCLED PAPER

Replace the Title Pages with the following:

# MAINE DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSALS:

FEBRUARY 18, 2009

AMENDED: MARCH 18, 2009

AMENDED: MARCH 31, 2009

AMENDED: APRIL 7, 2009

AMENDED: MAY 6, 2009

AMENDED: MAY 22, 2009

AMENDED: MAY 29, 2009

For the Design and Construction of 3.03 Miles of

Route 125/136 in the Town of Freeport

MaineDOT PIN: 012782.00



# MaineDOT

# MAINE DEPARTMENT OF TRANSPORTATION

REQUEST FOR PROPOSALS:

FEBRUARY 18, 2009

[AMENDED: MARCH 18, 2009](#)

[AMENDED: MARCH 31, 2009](#)

[AMENDED: APRIL 7, 2009](#)

[AMENDED: MAY 6, 2009](#)

[AMENDED: MAY 22, 2009](#)

[AMENDED: MAY 29, 2009](#)

For the Design and Construction of 3.03 Miles of

Route 125/136 in the Town of Freeport

MaineDOT PIN: 012782.00



# MaineDOT

Replace Page 2-1 with the following:

## **1. GENERAL INFORMATION**

### **1.1 Issuance of RFP**

This Request for Proposal (RFP) dated February 18, 2009, issued by the Maine Department of Transportation (Department) constitutes a request for prequalified Design-Build firms to submit Proposals to design and build Collector Highway Improvements on Route 136 in Freeport (the Project).

### **1.2 Contract Time**

#### **1.2.1 Completion Date**

The date by which all the Work required by the Contract must be complete is no later than ~~May 28~~ ~~June 26~~ ~~August 6~~, 2010. Liquidated Damages will be assessed in accordance with Section 107 of the Design-Build General Conditions for each day that the Work is extended beyond the completion date.

### **1.3 Stipend**

The Department will compensate each unsuccessful Proposer that submits a Responsive Proposal \$20,000 pursuant to Section 103.5 of the Design-Build General Conditions.

### **1.4 Procurement Schedule**

Though subject to change, the Department anticipates following the contracting schedule below. Proposers are cautioned that this schedule is subject to change and the Proposer should not rely upon it to determine, for example, when actual construction may commence.

Insert Page 2-1-i after Page 2-1:

<b>Milestone</b>	<b>Date</b>
Draft RFP Issue for Comment	February 18, 2009
<b>Identify Supplemental Boring Locations</b>	<b>March 4, 2009</b>
<b>Submit Questions</b>	<b>March 4, 2009</b>
Final RFP Issue Date	March 18, 2009
Results of Supplemental Borings	March-April 2009
<b>Deadline for Proposer Questions</b>	<b>May 8, 2009</b>
<b>Technical Proposal Preliminary Submission &amp; Design Exception Submission</b>	<b>May 13, 2009</b>
Notice of Technical Proposal Responsiveness & Design Exception Notification	May 29, 2009
<b>Cure Deadline for Technical Defects (Final Submission of Technical Proposal)</b>	<del>June 12, 2009</del> <b>June 19, 2009</b>
<b>Price Proposal Due Date</b>	<del>June 12, 2009</del> <b>June 19, 2009</b>
Scoring of Technical Proposals	<del>June 2009</del> July 15, 2009
Opening of Price Proposals	<del>June 2009</del> July 22, 2009
Calculation of Overall Best-Value Ratings	<del>June 2009</del> July 22, 2009
Determination of Apparent Successful Proposer	<del>June 2009</del> July 22, 2009
Letter of Intent to Award/Agreement Delivered to Apparent Successful Proposer	<del>July 2009</del> July 29, 2009
Fulfillment of Award Condition and Execution of Agreement by Design-Builder	<del>July 2009</del> August 7, 2009
Final Determination of Responsiveness, Award of Contract	<del>July 2009</del> August 14, 2009
Execution of Agreement by the Department	<del>July 2009</del> August 14, 2009
<b>Construction Begin*</b>	<b>August 24, 2009</b>

\*Prior to the commencement of construction activities, the Successful Proposer will be required to conduct a public hearing to present the proposed design, construction schedule, and answer questions from the Town and abutters.