00 11 13 Notice to Contractors

Rangeley Lake State Park:Bathhouses, Pole Barn, Well Pump House Upgrades and RangersCabinBGS project number 3591

The work under this project involves the demolition of three (3) existing buildings, and construction of three (3) buildings (in the same general location as the demolished buildings) as follows:

Central Bathhouse East(drawing volume 1-1) Central Bathhouse West (drawing volume 1-2) Well Pumphouse Upgrades (drawing volume 1-4)

The project also includes the construction of a pole barn (drawing volume 1-3) The project also include renovations to the Managers Residence cabin (drawing volume 1-9)

All these buildings include related site, utilities, and drainage work.

The work shall be performed in multiple phases and shall be performed within the timeframes as follows:

Central Bathhouse East: September 16, 2025 To May 15, 2026 Central Bathhouse West: September 16, 2025 To May 15, 2026 Pole Barn: January 1, 2025 To June 1, 2026 Well Pumphouse Upgrades: January 1, 2025 To May 1, 2025 Manager's Residence: January 1, 2025 To May 1, 2025 The end dates listed above indicate the turnover dates to the Bureau of Parks and Lands.

The contract shall designate the Substantial Completion Date on or before 01 May 2026, and the Contract Final Completion Date on or before 15 May 2026.

Submit bids on a completed Contractor Bid Form (section 00 41 13), provided in the Bid Documents, include bid security when required, and scan each item as an attachment to an email addressed to: BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on 22 October 2024. The email subject line shall be marked "Bid for Rangeley Lake State Park: Bathhouses, Pole Barn, Well Pump House Upgrades and Rangers Cabin ".

Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of General Services office, accessible as a video conference call. Those who wish to participate in the call must submit a request for access to BGS.Architect@Maine.gov.

Any bid received after the noted time will not be considered a valid bid and will remain unopened. Any bid submitted by any other means will not be considered a valid bid. In certain circumstances, the Bureau of General Services may require the Bidder to surrender a valid paper copy of the bid form or the bid security document. The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.

 Questions and comments on the *bid opening process* shall be addressed to: Paul R. Barber, Contracting Officer's Representative, Bureau of General Services, 77 State House Station, August, ME 04333-0077, BGS.Architect@Maine.gov.

00 11 13 Notice to Contractors

3. Questions and comments regarding the *project* design specifications or drawings shall be directed in writing to the Consultant during the bid period prior to the question and comment deadline of 5:00 p.m. on *11 October 2024*.

Colby Company LLC Gary Collette garyc@colbycoengineering.com

4. \square Bid security is required on this project.

The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the Owner. The Bid Bond form is available on the BGS website.

or

- □ Bid security is <u>not</u> required on this project.
- 5. ⊠ Performance and Payment Bonds are required on this project. If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in the award of the contract exceeds \$125,000.00, the selected Contractor shall furnish a 100% contract Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the execution of the Work. Bond forms are available on the BGS website.
 - Performance and Payment Bonds are <u>not</u> required on this project.
- 6. Filed Sub-bids are not required on this project.
- - Pre-qualified General Contractors are <u>not</u> utilized on this project.

8. ⊠ An on-site pre-bid conference (⊠ *mandatory* or □ *optional*) will be conducted for this project. The pre-bid conference is intended for General Contractors. Subcontractors and suppliers are welcome to attend. Contractors who arrive late or leave early for a mandatory meeting may be prohibited from participating in this meeting and bidding.

A Pre-bid conference will be held on site at 9:00 AM, 07 October 2024. Meet at the Bathhouse location.

or

- An on-site pre-bid conference will <u>not</u> be conducted for this project.
- Bid Documents full sets only will be available on or about 23 September 2024 and may be obtained in electronic format at not cost from: Colby Company LLC

Email: bid-documents@colbycoengineering.com

10. Bid Documents may be examined at: *AGC Maine 188 Whitten Road, Augusta, ME* 04330 207-622-4741

Construction Summary 734 Chestnut Street, Manchester, NH 03104 603-627-8856