

**NMCC Maintenance Building PT #2366**

Robert Kervin

August 14, 2015 2:00pm Bid Opening

<b>Contractor</b>	<b>A&amp;L</b>	<b>Buck Construction</b>	<b>E. W. Littlefield</b>	<b>J.P Martin &amp; Sons</b>	<b>Nickerson &amp; O'Day</b>	<b>PNM Construction</b>	<b>Devoe Construction</b>
<b>On Time</b>	yes	yes	yes	yes	yes	yes	no bid
<b>Sealed</b>	x	x	x	x	x	x	
<b>Bid Bond</b>	x	x	x	x	x	x	
<b>Base Bid</b>	\$190,644.00	\$227,400.00	\$233,000.00	\$221,390.00	\$243,322.00	\$215,063.00	
<b>Alternate #1 Firewall</b>	\$19,279.00	\$20,785.00	\$20,000.00	\$15,290.00	\$23,294.00	\$14,465.00	
<b>Alternate #2 Interior Walls/Insulation</b>	\$19,928.00	\$21,415.00	\$25,000.00	\$13,340.00	\$21,297.00	\$16,275.00	
<b>Addendum #1</b>	x	x	x	x	x	x	
<b>Addendum #2</b>	x	x	x	x	x	x	
<b>Base Bid</b>	\$190,644.00	\$227,400.00	\$233,000.00	\$221,390.00	\$243,322.00	\$215,063.00	\$0.00
<b>Base + All ABI</b>	\$229,851.00	\$269,600.00	\$278,000.00	\$250,020.00	\$287,913.00	\$245,803.00	\$0.00