

**PRE K -8 SCHOOL AT MOLLY OCKETT, SITE CONTRACT**

BID TABULATION LIST

Bid Date: June 9, 2015, 2 PM

<b>Bidder</b>	<b>CONTRACTOR</b> SARGENT CORPORATION		<b>CONTRACTOR</b> ALVIN J COLEMAN		<b>CONTRACTOR</b> GORHAM SAND & GRAVEL		<b>CONTRACTOR</b> PETERS CONSTRUCTION INC.	
<b>Base Bid</b>	<b>\$3,798,590.00</b>		<b>\$2,895,000.00</b>		<b>\$4,125,000.00</b>		<b>\$3,990,000.00</b>	
<b>Alternates</b>	ADD	SUBSTRACT	ADD	SUBSTRACT	ADD	SUBSTRACT	ADD	SUBSTRACT
1 Sidewalk in Roadway Improvements	\$86,505.00		\$65,000.00		\$68,900.00		\$176,145.00	
2 Vacant								
3 Backstops for Baseball and Softball Fields	\$40,690.00		\$5,000.00		\$22,000.00		\$23,950.00	
4 Landscape Planting Materials	\$15,370.00		\$17,000.00		\$19,805.00		\$25,000.00	
5 Remove and Relocate Play Equipment, relocate Gazebo at Molly Ockett	\$5,495.00		\$12,500.00		\$12,990.00		\$7,500.00	
<b>Sub Tot.</b>	<b>\$148,060.00</b>		<b>\$99,500.00</b>		<b>\$123,695.00</b>		<b>\$232,595.00</b>	
<b>Total Base Bid &amp; Alternates</b>	<b>\$3,946,650.00</b>		<b>\$2,994,500.00</b>		<b>\$4,248,695.00</b>		<b>\$4,222,595.00</b>	
<b>Unit Prices</b> NOT APPLICABLE								
<b>Addenda</b>								
1 Addendum # 1	Yes		Yes		Yes		Yes	
2 Addendum # 2	Yes		Yes		Yes		Yes	
3 Addendum # 3	Yes		Yes		Yes		Yes	
4 Addendum # 4	Yes		Yes		Yes		Yes	
5 Addendum # 5	Yes		Yes		Yes		Yes	
6 Addendum # 6	Yes		Yes		Yes		Yes	
7 Addendum # 7	Yes		Yes		Yes		Yes	
<b>Filed Sub Bids</b> NOT APPLICABLE								
<b>Total Filed Sub Bids</b>								
<b>General Contract Bid Bond</b>	Yes		Yes		Yes		Yes	