

Table B.13-5 Revised 5/3/10

Cut and Fill Estimates

PROJECT AREA	CUT	FILL	NET
RIDGE TOP	616,300 <u>710,000</u> CY (523,850 <u>603,500</u> CY @ 85% total, 15% material losses)	543,800 <u>615,000</u> CY	19,950 <u>11,500</u> CY FILL
ACCESS ROAD TO RIDGE	105,850 CY (89,975 CY @ 85% total, 15% material losses)	95, 225 CY	5,250 CY FILL
PROJECT TOTALS	722,150 <u>815,850</u> CY (613,825 <u>693,475</u> CY @ 85% total, 15% material losses)	639,025 <u>710,225</u> CY	25,200 <u>16,750</u> CY FILL

Table B.13-5 Revised 5/3/10

Cut and Fill Estimates

PROJECT AREA	CUT	FILL	NET
RIDGE TOP	710,000 CY (603,500 CY @ 85% total, 15% material losses)	615,000 CY	11,500 CY FILL
ACCESS ROAD TO RIDGE	105,850 CY (89,975 CY @ 85% total, 15% material losses)	95,225 CY	5,250 CY FILL
PROJECT TOTALS	815,850 CY (693,475 CY @ 85% total, 15% material losses)	710,225 CY	16,750 CY FILL