



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE  
04333-0016

JOHN ELIAS BALDACCI  
GOVERNOR

DAVID A. COLE  
COMMISSIONER

July 14, 2008  
Subject: Moro Plantation  
Project No. ER-1340(500)X  
Pin No. 013405.00  
**Amendment No. 1**

Dear Sir/Ms:

Make the following changed to the Bid Documents:

In the Bid Book (page 3), Item Description 403.207, HOT MIX ASPHALT 19.0 MM HMA **CHANGE** the quantity from 939.000 to **700.000** (Tons). Make this change in pen and ink.

In the Bid Book (page 4), Item Description 403.213, HOT MIX ASPHALT 12.5 MM HMA **CHANGE** the quantity from 1878.000 to **325.000** (Tons). Make this change in pen and ink.

In the Plans, Sheet 2 of 20, ESTIMATED QUANTITIES, Item No. 403.207 **CHANGE** the quantity from 939.000 to **700.000** (Tons). Make this change in pen and ink.

In the Plans, Sheet 2 of 20, ESTIMATED QUANTITIES, Item No. 403.213 **CHANGE** the quantity from 1878.000 to **325.000** (Tons). Make this change in pen and ink.

The following question has been received:

**Question:** There appears to be significant quantity discrepancies on the Hot Mix Asphalt items, 12.5mm and 19mm in particular. Will this be revised in an addendum before bid time?

**Response:** Please see the above pen and ink changes

Consider these changes and information prior to submitting your bid on **July 16, 2008**.



PRINTED ON RECYCLED PAPER

Sincerely,

A handwritten signature in black ink, appearing to read "Scott Bickford". The signature is fluid and cursive, with the first name "Scott" written in a larger, more prominent script than the last name "Bickford".

Scott Bickford  
Contracts & Specifications Engineer