

# INDEX

## A

Abbreviations.....	1-1
Acceptable Work .....	1-3
Acceptance.....	1-3
Acceptance - Final .....	1-85
Acceptance Test.....	1-3
Acrylic Latex Color Finish .....	6-166
Acrylic Latex Color Finish - Application .....	6-167
Acrylic Latex Color Finish - Materials.....	6-167
Acrylic Latex Color Finish - Surface Preparation .....	6-167
Actual Cost.....	1-3
Addendum (See Bid Amendment).....	
Adjust Manholes & Catch Basins.....	6-14
Administrator - Quality Control Plan - Pavement .....	4-11
Affirmative Action.....	1-58, A-3
Aggregate.....	1-3
Aggregate Base and Subbase Course.....	3-1
Aggregate Base and Subbase Course - Material.....	3-1
Aggregate Base and Subbase Course - Placing .....	3-1
Aggregate Base and Subbase Course - Shaping, Compacting, and Stabilizing.....	3-2
Aggregate Base and Subbase Course - Surface Tolerance .....	3-3
Aggregates - Materials.....	7-11
Agreement.....	1-3
Air Voids - Pay Factor - Quality Acceptance Method A & B - Pavement.....	4-20
Alter Manholes & Catch Basins .....	6-14
Ambiguities - Bidder's Duty to Notify Department .....	1-22
Analysis of Bids.....	1-26
Apparent Low Bidder .....	1-3
Apparent Successful Bidder.....	1-3
Applied Water - Seeding.....	6-48
Apprentices & Trainees .....	A-26
Approved.....	1-20
Archeological Requirements.....	1-57
Arches .....	5-91
Asphalt - Pavement.....	4-1
Asphalt Escalator .....	1-92
Award.....	1-4
Award - Forfeiture of.....	1-30
Award - Notice of Award .....	1-28
Award and Contracting.....	1-26
Award Conditions .....	1-4, 1-29
Award Conditions - Failure to Fulfill .....	1-30

# B

Backslope Protection Slab .....	6-39
Best Value Procurement Using a Request for Proposal.....	1-4
Bid.....	1-4
Bid - Defects - Curable .....	1-25
Bid - Defects - Non-Curable .....	1-24
Bid - Right to Reject .....	1-26
Bid - Unbalanced .....	1-26
Bid Amendment.....	1-4, 1-22
Bid Bond .....	1-4, 1-23
Bid Contact Person .....	1-4
Bid Documents.....	1-4
Bid Escrow.....	1-29
Bid Escrow Documentation .....	1-4
Bid Guaranty.....	1-5, 1-22
Bid Guaranty - Return.....	1-26
Bid Opening.....	1-5, 1-24
Bid Responsiveness .....	1-24
Bid Rigging.....	A-2
Bidder.....	1-4
Bidder - Duty to Notify Department of Ambiguities.....	1-22
Bidder - Execution of Contract.....	1-29
Bidder - Questions from.....	1-22
Bidder Representations .....	1-23
Bidding.....	1-21
Bidding - Basic Requirements .....	1-21
Bidding - Debarment.....	1-21
Bidding - Kickbacks .....	A-1
Bidding - Suspension .....	1-21
Bidding Provisions.....	A-1
Bids - Analysis of.....	1-26
Bids - Certifications .....	1-23
Bids - Delivery of.....	1-23
Bids - Effects of Signing and Delivering.....	1-23
Bids - Offer and Agreement to Pre-Execution Terms .....	1-23
Bids - Withdrawal .....	1-24
Bin Type Retaining Wall - Prefabricated.....	6-99
Bituminous - Materials .....	7-9
Bituminous Pavement - Salvage of Existing .....	2-14
Bituminous Sealing.....	6-40
Bituminous Sealing - General.....	6-40
Bituminous Sealing - Materials .....	6-40
Bituminous Tack Coat .....	4-24
Bituminous Tack Coat - Application .....	4-25
Bituminous Tack Coat - Equipment .....	4-25

Bituminous Tack Coat - Preparation of Surface .....	4-25
Bituminous Tack Coat - Weather Limitations .....	4-25
Blasting .....	1-48
Blue Book .....	1-5
Bonds .....	1-108
Bonds - Landscape Subcontractors .....	1-109
Bonds - Maintenance .....	1-46
Bonds - Municipal Roads.....	1-109
Bonds - Use of Municipal Roads .....	1-52
Bonds - Warranty .....	1-46
Borrow .....	2-17
Borrow - Common .....	2-13
Box Culverts - Metal.....	5-91
Bridge.....	1-5
Bridge - Closure.....	1-43
Bridge - Posted.....	1-52
Bridge - Restricted Width.....	1-43
Bridge Drains.....	5-48
Business Day.....	1-5
Buy America.....	A-14

## C

Calculated Dimensions .....	1-20
Calendar Day .....	1-5
Career Centers.....	1-61, 1-62
Catch Basins (See Manholes, Inlets, & Catch Basins) .....	6-13
Cement .....	5-16
Cement - Shipping & Storage.....	5-16
Certification Letter - Materials .....	7-1
Certifications - Federally Required.....	A-1
Change Order (See Contract Modification).....	
Changes.....	1-95
Changes - Differing Site Conditions.....	1-96
Changes - Quantities.....	1-95
Changes - Quantities - Elimination of Items.....	1-95
Changes - Quantities - Substantial Change.....	1-95
Civil Rights .....	1-58, A-2
Claims .....	1-39, 1-112
Claims - Appeal to Commissioner.....	1-116
Claims - Decision by Director .....	1-116
Claims - Decision by Program Manager.....	1-99
Claims - Dispute Review Board .....	1-116
Claims - Documentation of Delay .....	1-98
Claims - Early Completion Date Delay .....	1-98
Claims - Escalation .....	1-112

Claims - Final Agency Action .....	1-117
Claims - Judicial Review .....	1-117
Claims - Negotiation by Management .....	1-114
Claims - Notice .....	1-112
Claims - Project Level Negotiation.....	1-113
Claims - Record Keeping.....	1-112
Clearing.....	2-1
Clearing - Disposal .....	2-3
Clearing - Herbicides .....	2-3
Clearing - Selective.....	2-2
Closeout Documentation.....	1-6
Cofferdams.....	5-98
Cofferdams - Construction.....	5-99
Cofferdams - Materials .....	5-99
Cofferdams - Pumping.....	5-99
Common Borrow .....	2-13
Compaction - Pavement.....	4-9
Compensable Delay .....	1-6
Compensable Items.....	1-104
Compensation Adjustments .....	1-104
Completion.....	1-6
Completion - Incentives / Disincentives .....	1-83
Completion of Physical Work.....	1-6
Concrete - Quality Assurance - Method A - Pay Adjustment - Air.....	5-53
Concrete - Quality Assurance - Method A - Pay Adjustment - Compressive Strength.....	5-51
Concrete - Quality Assurance - Method A - Pay Adjustment - Finish .....	5-53
Concrete - Quality Assurance - Method A - Pay Adj. - Finish - Align. & Trueness.....	5-53
Concrete - Quality Assurance - Method A - Pay Adjustment - Finish - Finish.....	5-53
Concrete - Quality Assurance - Method A - Pay Adj. - Finish - Plumb & Batter .....	5-53
Concrete - Quality Assurance - Method A - Pay Adj. - Finish - Surface Tolerance .....	5-53
Concrete - Quality Assurance - Method A - Pay Adjustment - Permeability.....	5-52
Concrete - Structural .....	5-16
Concrete - Structural - Batching .....	5-30
Concrete - Structural - Bridge Drains .....	5-48
Concrete - Structural - Cold Weather .....	5-31
Concrete - Structural - Composition.....	5-18
Concrete - Structural - Curing.....	5-46
Concrete - Structural - Defect Repair & Filling Tie Holes.....	5-41
Concrete - Structural - Delivery.....	5-30
Concrete - Structural - Expansion & Contraction Joints .....	5-41
Concrete - Structural - False Work - Construction .....	5-33
Concrete - Structural - Finishing.....	5-41
Concrete - Structural - Finishing - Curb & Sidewalks.....	5-44
Concrete - Structural - Finishing - Float Finish.....	5-41
Concrete - Structural - Finishing - Form Surface .....	5-44
Concrete - Structural - Finishing - Form Surface - Ordinary.....	5-44

Concrete - Structural - Finishing - Form Surface - Rubbed.....	5-44
Concrete - Structural - Finishing - Slab Structures.....	5-41
Concrete - Structural - Finishing - Surface Finish.....	5-45
Concrete - Structural - Finishing - Surface Finish - Surface Tolerances.....	5-46
Concrete - Structural - Forms - Construction.....	5-32
Concrete - Structural - Forms - Surface Treatment.....	5-33
Concrete - Structural - Forms & False Work - Removal.....	5-34
Concrete - Structural - Forms & False Work.....	5-32
Concrete - Structural - Loading.....	5-47
Concrete - Structural - Materials.....	5-16
Concrete - Structural - Mix Design.....	5-18
Concrete - Structural - Placing.....	5-35
Concrete - Structural - Placing - Construction Joints.....	5-38
Concrete - Structural - Placing - Dewatering.....	5-37
Concrete - Structural - Placing - On Precast Superstructures.....	5-39
Concrete - Structural - Placing - Underwater.....	5-37
Concrete - Structural - Placing - Vibrating.....	5-37
Concrete - Structural - Quality Assurance - Disputed Tests.....	5-28
Concrete - Structural - Quality Assurance - Disputed Tests - Compressive Strength... ..	5-28
Concrete - Structural - Quality Assurance - Disputed Tests - Entrained Air.....	5-30
Concrete - Structural - Quality Assurance - Disputed Tests - Permeability.....	5-29
Concrete - Structural - Quality Assurance - Method A.....	5-24
Concrete - Structural - Quality Assurance - Method A - Alignment & Trueness.....	5-26
Concrete - Structural - Quality Assurance - Method A - Finish.....	5-26
Concrete - Structural - Quality Assurance - Method A - Plumb & Batter.....	5-26
Concrete - Structural - Quality Assurance - Method A - Rejection.....	5-26
Concrete - Structural - Quality Assurance - Method A - Sublot Size.....	5-25
Concrete - Structural - Quality Assurance - Method A - Surface Tolerance.....	5-25
Concrete - Structural - Quality Assurance - Method B.....	5-27
Concrete - Structural - Quality Assurance - Method B - Rejection.....	5-27
Concrete - Structural - Quality Assurance - Method C.....	5-28
Concrete - Structural - Quality Control - Quality Control Plan.....	5-20
Concrete - Structural - Quality Control - Quality Control Plan - Method A.....	5-21
Concrete - Structural - Quality Control - Quality Control Plan - Method B.....	5-22
Concrete - Structural - Quality Control - Testing Requirements.....	5-23
Concrete - Structural - Quality Control Plan - Plan Administer.....	5-21
Concrete - Structural - Quality Control Plan - Process Control Tech.....	5-21
Concrete - Structural - Quality Control Plan - Quality Control Tech.....	5-22
Concrete - Structural - Quality Control.....	5-20
Concrete - Structural - Rate of Evaporation.....	5-40
Concrete - Structural - Test Equipment.....	5-17
Conduit.....	1-6
Conform or Conformity.....	1-6
Construction - Maintenance During Suspension.....	1-50
Construction - Maintenance During Winter.....	1-50
Construction - Maintenance.....	1-49

Construction - Surveying .....	1-52
Construction Easement .....	1-6
Construction Limit Line.....	1-6
Contract.....	1-6
Contract - Equal Opportunity.....	A-7
Contract - Execution by Bidder .....	1-29
Contract - Execution by Department .....	1-30
Contract - False Statements .....	A-33
Contract - Incentives / Disincentives .....	1-83
Contract - Intent of.....	1-46
Contract - Subletting.....	A-31
Contract - Termination.....	1-119
Contract - Termination - for Cause.....	1-119
Contract - Termination - for Convenience.....	1-119
Contract Bonds.....	1-7
Contract Completion Date .....	1-7, 1-80
Contract Completion Time .....	1-7
Contract Documents.....	1-7
Contract Documents - Priority of Conflicting Documents .....	1-20
Contract Execution.....	1-7
Contract Modification.....	1-7, 1-107
Contract Modification - Value Engineering Change Proposal .....	1-102
Contract Time .....	1-7, 1-80
Contractor .....	1-7
Contractor - Basic Roles of the Parties .....	1-31
Contractor - Cooperation with Other Contractors .....	1-42
Contractor - Coordination of Bridge Closure / Restricted Width.....	1-43
Contractor - Coordination with Marine Traffic .....	1-42
Contractor - Coordination with Railroad .....	1-42
Contractor - Debarment .....	A-34
Contractor - Default.....	1-118
Contractor - Discharge of Subcontractors.....	1-45
Contractor - Duties Regarding Subcontracting.....	1-44
Contractor - Duty to Cooperate.....	1-32
Contractor - Duty to Notify Department of Ambiguities.....	1-32
Contractor - Furnishing Rights, Licenses, & Permits.....	1-32
Contractor - Lobbying.....	A-37
Contractor - Non-Resident.....	1-29
Contractor - Payment of Subcontractor .....	1-45
Contractor - Payroll Statements.....	A-29
Contractor - Prequalification.....	1-27
Contractor - Record of Materials, Supplies, & Labor.....	A-31
Contractor - Responsibility with Utilities.....	1-40
Contractor - Role in Quality .....	1-64
Contractor - Safety Program .....	1-46
Contractor - Surveying.....	1-52

Contractor - Warranty .....	1-78
Contractor - Workers and Equipment .....	1-32
Contracts - Federal Aid Contract Provisions .....	A-17
Copyrights .....	1-35
Critical Path .....	1-7
Culverts .....	1-8, 6-5
Culverts - Construction Requirements .....	6-6
Culverts - Construction Requirements - Backfilling .....	6-9
Culverts - Construction Requirements - Bedding .....	6-8
Culverts - Construction Requirements - Excavation .....	6-7
Culverts - Construction Requirements - Induced Trench .....	6-10
Culverts - Construction Requirements - Joining .....	6-8
Culverts - Construction Requirements - Pipe Laying .....	6-8
Culverts - Materials .....	6-5
Culverts - Option I .....	6-6
Culverts - Option III Polyethylene Pipe .....	6-6
Culverts - Option III .....	6-6
Culverts - Removing & Relaying .....	6-10
Culverts - Shop Strutting .....	6-8
Curable Bid Defects .....	1-25
Curb .....	6-33
Curb - Definition of Types .....	6-33
Curb - Materials .....	6-33
Curb - Resetting - Cutting & Fitting .....	6-36
Curb - Resetting - Removal .....	6-36
Curb - Resetting .....	6-35
Curb - Stone Bridge Curb - Installation .....	6-35
Curb - Stone Bridge Curb - Joints .....	6-35
Curb - Type 1, and 2 - Backfilling .....	6-34
Curb - Type 1, and 2 - Curb Inlets .....	6-34
Curb - Type 1, and 2 - Installation .....	6-33
Curb - Type 1, and 2 - Protection .....	6-34
Curb - Type 3 - Acceptance .....	6-35
Curb - Type 3 - Painting .....	6-34
Curb - Type 3 - Placing .....	6-34
Curb - Type 3 - Polyester Fibers .....	6-35
Curb - Type 3 - Preparation of Base .....	6-34
Curb - Type 3 - Sealing .....	6-34
Curb - Type 5 - Joints .....	6-35
Curb - Type 5 - Slope .....	6-35
Curing - Concrete - Structural .....	5-46
Curing Box for Concrete Cylinders .....	5-103
Curing Box for Concrete Cylinders - Construction Details .....	5-103
Curing Box for Concrete Cylinders - General .....	5-103

## D

Debarment.....	1-21
Default.....	1-8, 1-118
Default - Notice.....	1-118
Defects - Warranty.....	1-78
Defects or Defective Work.....	1-8
Delay.....	1-8
Delay - Adjustments.....	1-97
Delay - Compensable.....	1-97
Delay - Concurrent.....	1-98
Delay - Early Completion Date.....	1-98
Delay - Excusable.....	1-97
Delay - Inexcusable.....	1-97
Deliver.....	1-8
Delivery of Bids.....	1-23
Delivery of Bids - Location & Time.....	1-23
Delivery Slip.....	1-89
Density - Pavement - Method A.....	4-16
Density - Pay Factor - Quality Acceptance Method A & B - Pavement.....	4-20
Department.....	1-8
Design-Build Contract.....	1-8
Differing Site Conditions.....	1-8, 1-96
Disadvantaged Business Enterprise.....	1-8, 1-63, A-12
Dispute Resolution.....	1-111
Dispute Resolution - Quality Acceptance Method A & B - Pavement.....	4-20
Dispute Review Board.....	1-8, 1-116
Disputes.....	1-8
Ditch Excavation.....	2-35
Ditch Excavation - New.....	2-35
Drainage.....	1-9
Drawings (See Plans).....	
Drawings - Working.....	1-53
Dredge Material.....	1-9, 1-56
Dredge Spoils.....	1-56
Dust Control.....	6-113
Dust Control - Calcium Chloride.....	6-113
Dust Control - Materials.....	6-113
Dust Control - No Items.....	6-114
Dust Control - Sprinkling.....	6-113

## E

Earth Retaining Wall - Mechanically Stabilized.....	6-101
Embankment - Preparation of.....	2-17
Embankment Construction - General.....	2-18



Embankment Construction - Layer Method .....	2-20
Embankment Construction - Moisture and Density Control .....	2-20
Embankment Construction - Rock.....	2-21
Embankment Construction - Winter.....	2-21
Emergency .....	1-78
Employment - Goals for Women and Minorities .....	A-5
Engineering Facilities .....	6-114
Engineering Facilities - Field Offices.....	6-115
Engineering Facilities - Field Offices - Minimum Requirements .....	6-117
Engineering Facilities - General .....	6-115
Engineering Facilities - Heat .....	6-120
Engineering Facilities - Telephones.....	6-120
Engineering Facilities - Testing Facilities - Soils.....	6-118
Environmental Requirements.....	1-54
Environmental Requirements - Clean Air Act.....	A-33
Environmental Requirements - Federal Water Pollution Control Act.....	A-33
Environmental Requirements - Hazardous Material.....	1-55
Environmental Requirements - Historic & Archeological.....	1-57
Environmental Requirements - Non-Compliance.....	1-57
Environmental Requirements - Permits .....	1-54
Environmental Requirements - Pits .....	1-56
Environmental Requirements - Temporary Structures .....	1-55
Environmental Requirements - TSEWPC .....	1-54
Environmental Requirements - Wetland Impacts.....	1-55
Equal Opportunity - Construction Contracts .....	A-7
Equal Opportunity - Federal Requirements .....	A-2
Equal Opportunity - Form.....	1-60
Equipment - Hauling.....	1-51
Equipment and Workers .....	1-32
Equipment.....	1-9
Equipment Rental.....	6-86
Equipment Rental - General.....	6-87
Equipment Rental - Grading.....	6-87
Equipment Rental - Inexperienced Operators.....	6-88
Equipment Rental - Requirement of Equipment.....	6-86
Equipment Rental - Rolling .....	6-87
Equitable Adjustment.....	1-9
Erosion Control Blankets.....	6-41
Erosion Control Blankets - Installation.....	6-41
Erosion Control Blankets - Materials .....	6-41
Erosion Control Blankets - Seeding.....	6-41
Erosion Control Blankets - Site Preparation.....	6-41
Estimated Quantities .....	1-22
Estimates.....	1-91
Excavation and Embankment .....	2-11
Excavation - Common .....	2-12

Excavation - Roadway .....	2-15
Excavation - Rock.....	2-12
Excavation - Structural .....	2-29
Excavation - Unclassified .....	2-12
Excusable Delay.....	1-9
Extra Work.....	1-9, 1-104
Extra Work - Force Account.....	1-105
Extra Work - Subcontractor .....	1-105
Extra Work Order (See Contract Modification) .....	

## F

Federal Contract Provisions Supplement.....	1-9
Fences .....	6-26
Fences - Chain Link Fence - Bracing .....	6-28
Fences - Chain Link Fence - Erection.....	6-29
Fences - Chain Link Fence - Gates.....	6-28
Fences - Chain Link Fence - Tension Wire .....	6-29
Fences - General .....	6-26
Fences - Materials.....	6-26
Fences - Woven Wire or Barbed Wire - Barways .....	6-28
Fences - Woven Wire or Barbed Wire - Bracing.....	6-27
Fences - Woven Wire or Barbed Wire - Erection.....	6-28
Fences - Woven Wire or Barbed Wire - Gates .....	6-28
Field Office .....	6-115
Final Acceptance.....	1-9, 1-85
Final Cleanup.....	1-84
Final Inspection.....	1-84
Fines to Effective Binder-Pay Factor-Quality Acceptance Method A & B-Pavement .	4-19
Force Account Work.....	1-9, 1-105
Forest Protection .....	1-35
Forms - Dewatering .....	5-37
Forms & False Work - Concrete.....	5-32
Foundation Piles.....	5-1
Foundations, Conduit, & Junction Boxes .....	6-75
Foundations, Conduit, & Junction Boxes - Concrete Foundations.....	6-79
Foundations, Conduit, & Junction Boxes - Conduit.....	6-76
Foundations, Conduit, & Junction Boxes - Conduit - Installation - Metallic.....	6-77
Foundations, Conduit, & Junction Boxes - Conduit - Installation - PVC.....	6-78
Foundations, Conduit, & Junction Boxes - Equipment List & Drawings .....	6-75
Foundations, Conduit, & Junction Boxes - General .....	6-76
Foundations, Conduit, & Junction Boxes - Materials.....	6-75
French Drains.....	5-100
French Drains - Drains.....	5-100
French Drains - Materials .....	5-100
Fringe Benefits.....	A-25

Full Depth Recycled Pavement.....	3-5
Full Depth Recycled Pavement - Equipment.....	3-5
Full Depth Recycled Pavement - Material.....	3-5
Full Depth Recycled Pavement - Surface Procedure.....	3-6
Full Depth Recycled Pavement - Surface Tolerance.....	3-6
Full Depth Recycled Pavement - Weather Limitations.....	3-6

## G

Gabions - Hand Filling.....	6-3
Gabions - Installation.....	6-2
Gabions and Mattresses.....	6-1
Gabions and Mattresses - Assembly.....	6-2
Gabions and Mattresses - Cutting & Folding Mesh.....	6-4
Gabions and Mattresses - Fabrication.....	6-1
Gabions and Mattresses - Filling.....	6-3
Gabions and Mattresses - Filter Fabric.....	6-3
Gabions and Mattresses - Lid Closing.....	6-4
Gabions and Mattresses - Materials.....	6-1
Geometrics.....	1-9
Geotechnical Information.....	1-9
Geotextiles.....	6-51
Geotextiles - Certification.....	6-56
Geotextiles - Materials.....	6-51
Geotextiles - Overlap & Seams.....	6-54
Geotextiles - Overlap & Seams - Drainage.....	6-56
Geotextiles - Overlap & Seams - Erosion Control.....	6-56
Geotextiles - Overlap & Seams - Stabilization, Reinforcement, & Separation.....	6-55
Geotextiles - Placement - Drainage.....	6-53
Geotextiles - Placement - Non-Woven.....	6-53
Geotextiles - Placement - Stabilization, Reinforcement, & Separation.....	6-52
Geotextiles - Sampling & Acceptance.....	6-56
Geotextiles - Shipment, Storage, Protection, & Repair - Drainage.....	6-57
Geotextiles - Shipment, Storage, Protection, & Repair - Erosion Control.....	6-58
Geotextiles - Shipment, Storage, Protection, & Repair - Stabilization/Reinforcement.....	6-57
Geotextiles - Shipment, Storage, Protection, & Repair.....	6-57
Good Faith.....	1-31
Gradation - Pay Factor - Quality Acceptance Method A & B - Pavement.....	4-19
Gravel.....	3-1
Gravel - Materials.....	7-14
Guardrail.....	6-19
Guardrail - Definition of Types.....	6-19
Guardrail - Mail Box Post.....	6-22
Guardrail - Materials.....	6-20
Guardrail - Offset Brackets.....	6-22
Guardrail - Posts.....	6-21

Guardrail - Rails.....	6-22
Guardrail - Widen Shoulder for End Treatment .....	6-22

## H

Hammer, Vibratory.....	5-5
Hand Labor .....	6-85
Haul Road .....	1-10, 2-17
Hauling Materials & Equipment.....	1-51
Hazardous Material.....	1-55
Hearing.....	1-10
Highway Lighting .....	6-89
Highway Lighting - Acceptance .....	6-98
Highway Lighting - Bonding & Grouting .....	6-97
Highway Lighting - Breakaway Supports.....	6-93
Highway Lighting - Cable Installation .....	6-94
Highway Lighting - Conventional Light Standards.....	6-92
Highway Lighting - Equipment List & Drawings .....	6-90
Highway Lighting - General .....	6-89
Highway Lighting - General .....	6-93
Highway Lighting - High Mast Light Standards .....	6-93
Highway Lighting - Light Standards .....	6-90, 6-95
Highway Lighting - Light Standards - Approach Ramps .....	6-91
Highway Lighting - Light Standards - Bridges Over Bodies of Water .....	6-91
Highway Lighting - Light Standards - Deflections - Bracket Arms .....	6-92
Highway Lighting - Light Standards - Deflections - Conventional.....	6-91
Highway Lighting - Light Standards - Deflections - High Mast .....	6-92
Highway Lighting - Light Standards - Overpass Structures.....	6-91
Highway Lighting - Light Standards - Removing .....	6-96
Highway Lighting - Light Standards - Top Nut Tightening.....	6-95
Highway Lighting - Luminaires.....	6-96
Highway Lighting - Luminaires - Portable Power Unit for Lowering .....	6-96
Highway Lighting - Luminaires - Under Bridge .....	6-96
Highway Lighting - Materials - Miscellaneous .....	6-90
Highway Lighting - Materials.....	6-89
Highway Lighting - Service.....	6-97
Highway Lighting - Testing - Continuity .....	6-97
Highway Lighting - Testing - Current .....	6-98
Highway Lighting - Testing - Functional Test .....	6-98
Highway Lighting - Testing - Ground .....	6-97
Highway Lighting - Testing - Operational Test.....	6-98
Highway Lighting - Testing - Resistance .....	6-97
Highway Lighting - Testing - Test Data.....	6-98
Highway Lighting - Testing - Voltage.....	6-97
Highway Signing .....	6-132
Highway Signing - Demounting & Reinstalling Existing Signs & Poles.....	6-143

Highway Signing - Fabrication - Type I Guide - Panels .....	6-137
Highway Signing - Fabrication - Type I Guide - Reflective Sheeting .....	6-138
Highway Signing - Fabrication - Type I Guide - Text.....	6-138
Highway Signing - Fabrication - Type I Reg. & Type II Reg. - Panels .....	6-138
Highway Signing - Fabrication - Type I Reg. & Type II Reg. - Reflective Sheeting .	6-138
Highway Signing - Fabrication - Type I Reg. & Type II Reg. - Text .....	6-139
Highway Signing - Fabrication - Type II Guide & Plywood - Blanks.....	6-139
Highway Signing - Fabrication - Type II Guide & Plywood - Panels.....	6-139
Highway Signing - Fabrication - Type II Guide & Plywood - Reflective Sheeting....	6-139
Highway Signing - Fabrication - Type II Guide & Plywood - Text.....	6-139
Highway Signing - Foundations .....	6-75
Highway Signing - Foundations - Bridge, Cantilever, & Butterfly Supports.....	6-136
Highway Signing - General .....	6-132
Highway Signing - Installation - Breakaway Devices.....	6-142
Highway Signing - Installation - Delineators .....	6-142
Highway Signing - Installation - Type I.....	6-140
Highway Signing - Installation - Type I - Sign Panels.....	6-140
Highway Signing - Installation - Type I - Sign Supports .....	6-140
Highway Signing - Installation - Type II.....	6-141
Highway Signing - Installation - Type II - Mounting.....	6-142
Highway Signing - Installation - Type II - Sign Supports.....	6-141
Highway Signing - Materials.....	6-133
Highway Signing - Sign Classification.....	6-137
Highway Signing - Sign Layout Drawings.....	6-133
Highway Signing - Support Structures .....	6-133
Highway Signing - Support Structures - Beam Mounted.....	6-134
Highway Signing - Support Structures - Breakaway Supports.....	6-136
Highway Signing - Support Structures - Bridge Overpass Mounted.....	6-135
Highway Signing - Support Structures - Bridge, Cantilever, & Butterfly Supports....	6-134
Highway.....	1-10
Historic Requirements .....	1-57
Holiday Work.....	1-80
Holidays.....	1-10
Hot Bituminous Pavement.....	4-23
Hot Bituminous Pavement - Additional Bridge Requirements.....	4-23
Hot Mix Asphalt - Hauling Equipment.....	4-6
Hot Mix Asphalt - Plant.....	4-4
Hot Mix Asphalt - Plant - Automatic Ticket Printer and Plant.....	4-5
Hot Mix Asphalt - Plant - Weigh Checks .....	4-5
Hot Mix Asphalt - Price Adjustment .....	1-92
Hot Mix Asphalt Pavement.....	4-1
Hot Mix Asphalt Pavement - Acceptance.....	4-14
Hot Mix Asphalt Pavement - Aggregates - Consensus Properties .....	7-16
Hot Mix Asphalt Pavement - Aggregates.....	7-15
Hot Mix Asphalt Pavement - Automatic Batching.....	4-4
Hot Mix Asphalt Pavement - Compaction.....	4-9

Hot Mix Asphalt Pavement - Composition.....	4-1
Hot Mix Asphalt Pavement - Hot Mix Asphalt Plant.....	4-4
Hot Mix Asphalt Pavement - Joints.....	4-9
Hot Mix Asphalt Pavement - Material.....	4-1
Hot Mix Asphalt Pavement - Method A - Acceptance Criteria.....	4-14
Hot Mix Asphalt Pavement - Method A - Acceptance Limits.....	4-15
Hot Mix Asphalt Pavement - Method A - Acceptance Testing.....	4-15
Hot Mix Asphalt Pavement - Method A - Isolated Areas.....	4-15
Hot Mix Asphalt Pavement - Method A - Lot Size.....	4-14
Hot Mix Asphalt Pavement - Method A - Pavement - Density.....	4-16
Hot Mix Asphalt Pavement - Method A - Pavement - Density Acceptance Limits.....	4-16
Hot Mix Asphalt Pavement - Method A - Sublot Size.....	4-15
Hot Mix Asphalt Pavement - Method A & B - Dispute Resolution.....	4-20
Hot Mix Asphalt Pavement - Method A & B - Pay Factor.....	4-19
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - Air Voids.....	4-20
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - Density.....	4-20
Hot Mix Asphalt Pavement - Method A & B - Pay Factor-Fines to Effective Binder..	4-19
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - Gradation.....	4-19
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - PGAB.....	4-20
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - VFB.....	4-19
Hot Mix Asphalt Pavement - Method A & B - Pay Factor - VMA.....	4-20
Hot Mix Asphalt Pavement - Method A & B - Price Adjustments.....	4-18
Hot Mix Asphalt Pavement - Method B & C - Acceptance Limits.....	4-17
Hot Mix Asphalt Pavement - Method B.....	4-16
Hot Mix Asphalt Pavement - Method C.....	4-17
Hot Mix Asphalt Pavement - Method C - Price Adjustments.....	4-18
Hot Mix Asphalt Pavement - Mixing.....	4-8
Hot Mix Asphalt Pavement - Mixture Composition.....	7-16
Hot Mix Asphalt Pavement - Mixture Composition - Control Points.....	7-16
Hot Mix Asphalt Pavement - Mixture Composition - Restricted Zone.....	7-17
Hot Mix Asphalt Pavement - Pavers.....	4-6
Hot Mix Asphalt Pavement - PGAB.....	4-3, 4-4
Hot Mix Asphalt Pavement - Preparation of Existing Surface.....	4-8
Hot Mix Asphalt Pavement - Quality Control - Method C.....	4-14
Hot Mix Asphalt Pavement - Quality Control Frequencies.....	4-12
Hot Mix Asphalt Pavement - Quality Control Limits.....	4-13
Hot Mix Asphalt Pavement - Quality Control Method A & B.....	4-10
Hot Mix Asphalt Pavement - Quality Control Plan.....	4-10
Hot Mix Asphalt Pavement - Rollers.....	4-7
Hot Mix Asphalt Pavement - Spreading and Finishing.....	4-8
Hot Mix Asphalt Pavement - Surface Tolerances.....	4-8
Hot Mix Asphalt Pavement - Temperature.....	4-3
Hot Mix Asphalt Pavement - Volumetric Design Criteria.....	4-3
Hot Mix Asphalt Pavement - Weather and Seasonal Limitations.....	4-3
Human Right Act.....	1-59

# I

In Stream Work.....	1-10
Incentives / Disincentives .....	1-10, 1-83
Incidentals .....	1-10
Incomplete.....	1-10
Independent Assurance .....	1-10
Inexcusable Delay.....	1-10
Inlets.....	6-13
Inslope Excavation.....	2-35
Inslope Excavation - Guardrail .....	2-35
Inslope Rehabilitation .....	2-35
Inspection - By Others .....	1-33
Inspection - Right to Inspect Work.....	1-31
Inspection - Safe Access .....	1-33
Inspector.....	1-10
Inspector - Authority.....	1-31
Insurance.....	1-110
Insurance - Administrative & General Provisions .....	1-111
Insurance - Builders Risk.....	1-111
Insurance - Environmental Impairment .....	1-111

# J-K

Job Service Centers.....	1-61, 1-62
Joints - Pavement .....	4-9
Kickbacks.....	A-1

# L

Labor Law .....	1-34
Laboratory .....	1-10
Landscape Establishment Period .....	1-11
Landscape Establishment Period Obligations.....	1-11
Landscape Items.....	1-11
Landscaping .....	6-58
Landscaping - Backfill - Class A .....	6-64
Landscaping - Cleanup & Repair.....	6-67
Landscaping - Construction Requirements .....	6-62
Landscaping - Cultivation.....	6-66
Landscaping - Definition of Classes .....	6-59
Landscaping - Establishment Period.....	6-67
Landscaping - Fertilizer - Slow Release Tablets .....	6-65
Landscaping - Fertilizer - Water Soluble.....	6-64
Landscaping - Inspection .....	6-61
Landscaping - Layout .....	6-62

Landscaping - Materials.....	6-59
Landscaping - Mulching.....	6-65
Landscaping - Plant Material.....	6-59
Landscaping - Plant Pits & Beds.....	6-62
Landscaping - Plant Pits & Beds - Class A Plantings.....	6-63
Landscaping - Plant Pits & Beds - Class B Plantings.....	6-63
Landscaping - Plant Pits & Beds - Plant Beds.....	6-63
Landscaping - Plant Pits & Beds - Rock Excavation.....	6-63
Landscaping - Plant Size & Root Balls - Class A.....	6-60
Landscaping - Plant Size & Root Balls - Class B.....	6-61
Landscaping - Planting Seasons.....	6-63
Landscaping - Potted & Container Grown Plants.....	6-66
Landscaping - Prosecution & Progress.....	6-67
Landscaping - Protection from Rodents.....	6-66
Landscaping - Pruning.....	6-66
Landscaping - Setting Plants.....	6-64
Lane.....	1-11
Liability - Automobile.....	1-110
Liability - Commercial General.....	1-110
Liability - Owners and Contractors Protective Liability.....	1-110
Liability - Personal.....	1-32
Liability - Professional.....	1-110
Lighting - Foundations, Conduit, & Junction Boxes.....	6-75
Lighting - Highway.....	6-89
Liquidated Damages.....	1-11, 1-83
Liquidated Damages - Supplemental.....	1-84
Loads - Overlimit.....	1-52
Loam.....	6-42
Loam - Materials.....	6-42
Loam - Placing.....	6-43
Loam - Preparation of Areas.....	6-42
Loop Detectors.....	6-126

## M

Maintenance - Suspension of Work.....	1-50
Maintenance - Winter Construction.....	1-50
Maintenance During Construction.....	1-49
Maintenance of Traffic.....	6-146
Maintenance of Traffic - Construction.....	6-148
Maintenance of Traffic - Construction - General.....	6-149
Maintenance of Traffic - Construction - Traffic Control Plan.....	6-148
Maintenance of Traffic - Flaggers.....	6-152
Maintenance of Traffic - Flashing Arrow Boards.....	6-146
Maintenance of Traffic - Installation.....	6-151
Maintenance of Traffic - Maintenance of Traffic Control Devices.....	6-154



Maintenance of Traffic - Materials .....	6-146
Maintenance of Traffic - Night Work .....	6-153
Maintenance of Traffic - Other Devices .....	6-147
Maintenance of Traffic - Signs .....	6-146
Maintenance of Traffic - Traffic Control .....	6-151
Maintenance of Traffic - Warning Lights .....	6-153
Maintenance of Traffic Control Devices .....	6-154
Maintenance of Work .....	1-49
Major Item .....	1-11
Manholes & Catch Basins - Adjusting .....	6-14
Manholes & Catch Basins - Altering .....	6-14
Manholes & Catch Basins - Rebuilding .....	6-14
Manholes, Inlets, & Catch Basins .....	6-13
Manholes, Inlets, & Catch Basins - Construction Requirements .....	6-13
Manholes, Inlets, & Catch Basins - Materials .....	6-13
Material .....	1-11
Material - Department Furnished .....	1-66
Material - Dredge .....	1-56
Material - Handling .....	1-66
Material - Hazardous .....	1-55
Material - Quality .....	1-65
Material - Sampling .....	1-67
Material - Sources .....	1-66
Material - Stockpiled Payment .....	1-92
Material - Storage .....	1-66
Material - Testing .....	1-67
Material - Unacceptable .....	1-66
Materials - Aggregates .....	7-11
Materials - Aggregates - Alkali Silica Reactive Aggregates .....	7-13
Materials - Aggregates - Base & Subbase .....	7-14
Materials - Aggregates - Coarse Aggregate for Concrete .....	7-12
Materials - Aggregates - Common Borrow .....	7-19
Materials - Aggregates - Crushed Stone Surface .....	7-18
Materials - Aggregates - Crushed Stone .....	7-21
Materials - Aggregates - Filler .....	7-18
Materials - Aggregates - Fine Aggregate for Concrete .....	7-11
Materials - Aggregates - Gabions .....	7-30
Materials - Aggregates - Granular Borrow .....	7-19
Materials - Aggregates - Gravel Borrow .....	7-19
Materials - Aggregates - Heavy Riprap .....	7-21
Materials - Aggregates - HMA Mixture Composition .....	7-16
Materials - Aggregates - HMA Mixture Composition - Control Points .....	7-16
Materials - Aggregates - HMA Mixture Composition - Restricted Zone .....	7-17
Materials - Aggregates - HMA Pavements .....	7-15
Materials - Aggregates - HMA Pavements - Consensus Properties .....	7-16
Materials - Aggregates - Mattresses .....	7-31

Materials - Aggregates - Riprap.....	7-20
Materials - Aggregates - Rock Borrow.....	7-19
Materials - Aggregates - Sand Leveling.....	7-14
Materials - Aggregates - Shoulder.....	7-18
Materials - Aggregates - Stone Blanket.....	7-20
Materials - Aggregates - Stone Ditch Protection.....	7-21
Materials - Aggregates - Stone Fill.....	7-20
Materials - Aggregates - Stone for French Drains.....	7-20
Materials - Aggregates - Underdrain Backfill.....	7-19
Materials - Aggregates - Untreated Surface Course & Leveling Course.....	7-17
Materials - Bituminous.....	7-9
Materials - Bituminous - Asphalt Cement.....	7-9
Materials - Bituminous - Asphalt Filler for Structural Plate Arches.....	7-10
Materials - Bituminous - Cutback Asphalt.....	7-9
Materials - Bituminous - Emulsified Asphalt Sealing Compound.....	7-10
Materials - Bituminous - Emulsified Asphalt.....	7-9
Materials - Bituminous - Temperature - Application Range.....	7-9
Materials - Bituminous - Temperature - Volume Correction.....	7-9
Materials - Breakaway Devices.....	7-81
Materials - Bridge - Miscellaneous.....	7-28
Materials - Bridge - Miscellaneous - Bridge Drains.....	7-30
Materials - Bridge - Miscellaneous - Elastomer.....	7-32
Materials - Bridge - Miscellaneous - Gabions.....	7-29
Materials - Bridge - Miscellaneous - H-Beam Pile Tips.....	7-32
Materials - Bridge - Miscellaneous - Mattresses.....	7-30
Materials - Bridge - Miscellaneous - Neoprene Pads.....	7-31
Materials - Bridge - Miscellaneous - Protective Coating for Concrete Surfaces.....	7-30
Materials - Bridge - Miscellaneous - PTFE.....	7-33
Materials - Bridge - Miscellaneous - Stainless Steel.....	7-33
Materials - Bridge - Miscellaneous - Steel Pipe Piles.....	7-28
Materials - Bridge - Miscellaneous - Stud Shear Connector, Anchor, & Fastener.....	7-30
Materials - Disposal Sites.....	A-17
Materials - Federal Requirements.....	A-14
Materials - Fence & Guardrail.....	7-26
Materials - Fence - Barbed Wire.....	7-26
Materials - Fence - Cedar Rail.....	7-26
Materials - Fence - Chain Link Fabric.....	7-26
Materials - Fence - Post & Bracing.....	7-26
Materials - Fence - Woven Wire.....	7-26
Materials - Found on Project.....	1-36
Materials - General Statement.....	7-1
Materials - Geotextiles.....	7-81
Materials - Geotextiles - Drainage.....	7-82
Materials - Geotextiles - Erosion Control.....	7-83
Materials - Geotextiles - Separation.....	7-84
Materials - Geotextiles - Stabilization & Reinforcement.....	7-81

Materials - Granular .....	1-50
Materials - Guardrail - Beam Rail .....	7-26
Materials - Guardrail - Hardware.....	7-28
Materials - Guardrail - Posts.....	7-27
Materials - Hauling .....	1-51
Materials - Highway - Miscellaneous.....	7-34
Materials - Highway - Miscellaneous - Calcium Chloride.....	7-34
Materials - Highway - Miscellaneous - Concrete Curb - Curing - Steam .....	7-34
Materials - Highway - Miscellaneous - Concrete Curb - Curing Water .....	7-35
Materials - Highway - Miscellaneous - Concrete Curb - Dimensions.....	7-34
Materials - Highway - Miscellaneous - Concrete Curb .....	7-34
Materials - Highway - Miscellaneous - Precast Concrete Units.....	7-39
Materials - Highway - Miscellaneous - Preformed Plastic - Application.....	7-38
Materials - Highway - Miscellaneous - Preformed Plastic - Bead Retention.....	7-38
Materials - Highway - Miscellaneous - Preformed Plastic - Color.....	7-37
Materials - Highway - Miscellaneous - Preformed Plastic - General Characteristics ...	7-37
Materials - Highway - Miscellaneous - Preformed Plastic - Retro-Reflectivity.....	7-37
Materials - Highway - Miscellaneous - Preformed Plastic - Type of Material.....	7-37
Materials - Highway - Miscellaneous - Stone Curb & Edging.....	7-35
Materials - Highway - Miscellaneous - Stone Curb & Edging - Curb Inlets.....	7-35
Materials - Highway - Miscellaneous - Stone Curb & Edging - Curb Type 5 .....	7-37
Materials - Highway - Miscellaneous - Stone Curb & Edging - Dimensions .....	7-36
Materials - Highway - Miscellaneous - Stone Curb & Edging - Miscellaneous .....	7-35
Materials - Highway - Miscellaneous - Stone Curb & Edging - Vertical Curb.....	7-35
Materials - Highway - Miscellaneous - Stone Curb & Edging - Vertical Bridge Curb.....	7-36
Materials - Highway - Misc. - Structural Precast Concrete Units .....	7-39
Materials - Highway - Misc. - Structural Precast Concrete Units - Acc. Curing .....	7-40
Materials - Highway - Misc. - Structural Precast Concrete Units - Construction .....	7-40
Materials - Highway - Misc. - Structural Precast Concrete Units - Documentation ....	7-42
Materials - Highway - Misc. - Structural Precast Concrete Units - Handle/Store/Ship .....	7-42
Materials - Highway - Misc. - Structural Precast Concrete Units - Marking .....	7-42
Materials - Highway - Misc. - Structural Precast Concrete Units - Materials.....	7-39
Materials - Highway - Misc. - Structural Precast Concrete Units - QC/QA.....	7-39
Materials - Highway - Misc. - Structural Precast Concrete Units - Repairs.....	7-42
Materials - Highway - Misc. - Structural Precast Concrete Units - Tolerance.....	7-42
Materials - Highway - Misc. - Structural Precast Concrete Units - Water Curing.....	7-41
Materials - Joint Material.....	7-22
Materials - Joint Material - Flexible Gaskets.....	7-23
Materials - Joint Material - Joint Mortar.....	7-22
Materials - Joint Material - Preformed Expansion Joint Filler .....	7-22
Materials - Joint Seals.....	7-46
Materials - Joint Seals - Compression Seals.....	7-47
Materials - Joint Seals - Elastomer for Seal Elements.....	7-46
Materials - Joint Seals - Fabric for Seal Elements.....	7-46
Materials - Joint Seals - Gland Type Seals .....	7-47
Materials - Joint Seals - Lubricant Adhesive.....	7-46

Materials - Joint Seals - Sealant.....	7-47
Materials - Letter of Certification.....	7-1
Materials - Lighting.....	7-47
Materials - Lighting - Conduit - Non-Metallic.....	7-48
Materials - Lighting - Conduit - Prewired.....	7-48
Materials - Lighting - Conduit - Steel.....	7-47
Materials - Lighting - Junction & Fuse Box - Metallic.....	7-49
Materials - Lighting - Lowering System for High Mast Lighting.....	7-54
Materials - Lighting - Luminaire, Lamp, & Ballast.....	7-50
Materials - Lighting - Luminaire, Lamp, & Ballast - High Mast Lighting.....	7-51
Materials - Lighting - Photo Electric Control.....	7-52
Materials - Lighting - Secondary Wiring.....	7-49
Materials - Lighting - Service Equipment.....	7-53
Materials - Masonry - Brick - Paving.....	7-22
Materials - Masonry - Brick.....	7-21
Materials - Masonry - Concrete Blocks.....	7-22
Materials - Masonry.....	7-21
Materials - Paints & Preservatives.....	7-25
Materials - Paints & Preservatives - Exterior Ready Mixed Paint.....	7-25
Materials - Paints & Preservatives - Pavement Marking Paint.....	7-25
Materials - Paints & Preservatives - Timber Preservative.....	7-25
Materials - Paints & Preservatives - Tree Wound Paint.....	7-25
Materials - Pipe - Metallic.....	7-24
Materials - Pipe - Metallic - Aluminum Alloy - Structural.....	7-25
Materials - Pipe - Metallic - Corrugated Aluminum Alloy.....	7-24
Materials - Pipe - Metallic - Corrugated Aluminum Alloy - Underdrain.....	7-24
Materials - Pipe - Metallic - Corrugated Steel.....	7-24
Materials - Pipe - Metallic - Corrugated Steel - Aluminum Coated (Type 2).....	7-25
Materials - Pipe - Metallic - Corrugated Steel - Galvanized - Polymer Coated.....	7-24
Materials - Pipe - Metallic - Corrugated Steel - Galvanized - Zinc Coated.....	7-25
Materials - Pipe - Metallic - Corrugated Steel - Underdrain.....	7-24
Materials - Pipe - Metallic - Structural Steel.....	7-24
Materials - Pipe - Non-Metallic.....	7-23
Materials - Pipe - Non-Metallic - Polyethylene Pipe for Underdrain Type I & III.....	7-23
Materials - Pipe - Non-Metallic - Polyvinylchloride Perforated Pipe.....	7-24
Materials - Pipe - Non-Metallic - Polyvinylchloride Pipe.....	7-24
Materials - Pipe - Non-Metallic - Reinforced Concrete Pipe.....	7-23
Materials - Reinforcing Steel & Welded Steel Wire Fabric.....	7-25
Materials - Reinforcing Steel & Welded Steel Wire Fabric - Steel Strand.....	7-26
Materials - Reinforcing Steel.....	7-25
Materials - Roadside Improvement.....	7-56
Materials - Roadside Improvement - Agricultural Ground Limestone.....	7-57
Materials - Roadside Improvement - Erosion Control Blankets.....	7-59
Materials - Roadside Improvement - Fertilizer.....	7-56
Materials - Roadside Improvement - Ground Anchors.....	7-59
Materials - Roadside Improvement - Herbicide.....	7-59

Materials - Roadside Improvement - Mulch - Binder.....	7-59
Materials - Roadside Improvement - Mulch.....	7-58
Materials - Roadside Improvement - Peat Humus.....	7-59
Materials - Roadside Improvement - Seed.....	7-57
Materials - Signing.....	7-70
Materials - Signing - Aluminum Extrusions.....	7-70
Materials - Signing - Aluminum Extrusions - Degreasing.....	7-70
Materials - Signing - Aluminum Extrusions - Drying.....	7-71
Materials - Signing - Aluminum Extrusions - Etching.....	7-71
Materials - Signing - Aluminum Extrusions - Fabrication.....	7-71
Materials - Signing - Aluminum Planking.....	7-73
Materials - Signing - Aluminum Sheets.....	7-71
Materials - Signing - Aluminum Sheets - Chromate Treatment.....	7-72
Materials - Signing - Aluminum Sheets - Degreasing.....	7-71
Materials - Signing - Aluminum Sheets - Drying.....	7-72
Materials - Signing - Aluminum Sheets - Etching.....	7-71
Materials - Signing - Aluminum Sheets - Fabrication.....	7-72
Materials - Signing - Assembly & Mounting Hardware.....	7-73
Materials - Signing - Demountable High Intensity Reflectorized Letters, etc.....	7-70
Materials - Signing - Demountable Reflectorized Delineators.....	7-72
Materials - Signing - Overhead.....	7-73
Materials - Signing - Overhead - Post Clip Hardware.....	7-74
Materials - Signing - Plywood.....	7-72
Materials - Signing - Reflective Sheeting.....	7-70
Materials - Signing - Roadside.....	7-74
Materials - Signing - Roadside - Post Clip Hardware.....	7-74
Materials - State Owned.....	A-16
Materials - Structural Aluminum.....	7-55
Materials - Structural Aluminum - Railings - Extrusions.....	7-55
Materials - Structural Aluminum - Railings - Miscellaneous Parts.....	7-56
Materials - Structural Aluminum - Railings - Rivets.....	7-56
Materials - Structural Aluminum - Railings - Sheer Anchor Assembly.....	7-56
Materials - Structural Aluminum - Railings - Stainless Steel Parts.....	7-56
Materials - Structural Concrete - Air-Entraining Admixtures.....	7-4
Materials - Structural Concrete - Calcium Nitrite Solution.....	7-8
Materials - Structural Concrete - Curing Materials.....	7-4
Materials - Structural Concrete - Fly Ash.....	7-6
Materials - Structural Concrete - Ground Granulated Blast Furnace Slag.....	7-8
Materials - Structural Concrete - Latex Admixture Total Percent Solids.....	7-5
Materials - Structural Concrete - Portland Cement.....	7-3
Materials - Structural Concrete - Set Retarding Admixtures.....	7-4
Materials - Structural Concrete - Silica Fume.....	7-8
Materials - Structural Concrete - Smoothed Surface Asphalt Rolled Roofing.....	7-4
Materials - Structural Concrete - Styrene-Butadiene Latex Modifier.....	7-4
Materials - Structural Concrete - Water Reducing Admixtures.....	7-4
Materials - Structural Concrete - Water Reducing Admixtures - High Range.....	7-4

Materials - Structural Concrete - Water.....	7-3
Materials - Structural Concrete - Waterstops.....	7-4
Materials - Structural Concrete.....	7-3
Materials - Structural Steel.....	7-42
Materials - Structural Steel - Bin Type Retaining Wall - Metal.....	7-45
Materials - Structural Steel - Bronze/Copper Alloy Bearing & Expansion Plates.....	7-44
Materials - Structural Steel - Castings.....	7-45
Materials - Structural Steel - Cold-Finished Carbon Steel Shafting.....	7-45
Materials - Structural Steel - High Strength Bolts.....	7-43
Materials - Structural Steel - Preformed Pads.....	7-44
Materials - Structural Steel - Steel Extrusions.....	7-46
Materials - Structural Supports - Aluminum.....	7-75
Materials - Structural Supports - Aluminum - Bridge, Cantilever, & Butterfly Type...	7-76
Materials - Structural Supports - Aluminum - Colonial Light Standards.....	7-76
Materials - Structural Supports - Aluminum - Mast & Bracket Arm - Signals.....	7-76
Materials - Structural Supports - Aluminum - Mast & Bracket Arm - Luminaires.....	7-77
Materials - Structural Supports - Aluminum - Mast & Bracket Arm.....	7-76
Materials - Structural Supports - Aluminum - Pedestal Poles.....	7-76
Materials - Structural Supports - Aluminum - Standard, Mast Arm, Strain, Dual.....	7-75
Materials - Structural Supports - Anchor Bolts.....	7-79
Materials - Structural Supports - High Mast Light Standard.....	7-78
Materials - Structural Supports - Highway Signs, Luminaires, & Traffic Signals.....	7-75
Materials - Structural Supports - Steel.....	7-77
Materials - Structural Supports - Steel - Bridge, Cantilever, & Butterfly Type.....	7-78
Materials - Structural Supports - Steel - H-Beam Posts.....	7-79
Materials - Structural Supports - Steel - Mast & Bracket Arm.....	7-78
Materials - Structural Supports - Steel - Mast & Bracket Arm - Luminaires.....	7-78
Materials - Structural Supports - Steel - Mast & Bracket Arm - Signals.....	7-78
Materials - Structural Supports - Steel - Pedestal Poles.....	7-78
Materials - Structural Supports - Steel - Standard, Mast Arm, Strain, Dual Purpose....	7-77
Materials - Structural Supports - Steel - U-Channel Posts.....	7-79
Materials - Structural Supports - Wood - Ornamental Light Standard.....	7-79
Materials - Structural Supports - Wood - Sign Posts.....	7-80
Materials - Structural Supports - Wood - Utility Pole.....	7-80
Materials - Structural Supports - Wood - Utility Pole - Mast Arms.....	7-80
Materials - Traffic Signal.....	7-60
Materials - Traffic Signal - Conductors.....	7-69
Materials - Traffic Signal - Contacts & Relays.....	7-68
Materials - Traffic Signal - Controllers.....	7-64
Materials - Traffic Signal - Controllers - Auxiliary Functions.....	7-66
Materials - Traffic Signal - Controllers - Cabinet.....	7-67
Materials - Traffic Signal - Controllers - Solid State.....	7-66
Materials - Traffic Signal - Detectors - Microwave.....	7-64
Materials - Traffic Signal - Detectors - Pedestrian.....	7-64
Materials - Traffic Signal - Detectors - Vehicular Loop.....	7-63
Materials - Traffic Signal - Mounting.....	7-63

Materials - Traffic Signal - Pedestrian Signal Indications.....	7-62
Materials - Traffic Signal - Program Selection.....	7-68
Materials - Traffic Signal - Programmed Visibility Vehicular Indications.....	7-61
Materials - Traffic Signal - Vehicular Signal Indications.....	7-60
Materials - Welded Steel Wire Fabric .....	7-26
Mattresses .....	6-1
Mattresses - Installation.....	6-2
Mechanically Stabilized Earth Retaining Wall.....	6-101
Mechanically Stabilized Earth Retaining Wall - Acceptance of Materials .....	6-108
Mechanically Stabilized Earth Retaining Wall - Attachment Devices.....	6-106
Mechanically Stabilized Earth Retaining Wall - Backfill - Electrochemical .....	6-107
Mechanically Stabilized Earth Retaining Wall - Backfill - Friction Angle.....	6-107
Mechanically Stabilized Earth Retaining Wall - Backfill - Placement.....	6-110
Mechanically Stabilized Earth Retaining Wall - Backfill - Plasticity Index .....	6-107
Mechanically Stabilized Earth Retaining Wall - Backfill - Soundness .....	6-107
Mechanically Stabilized Earth Retaining Wall - Concrete Leveling Pad.....	6-107
Mechanically Stabilized Earth Retaining Wall - Crushed Stone for Foundation .....	6-107
Mechanically Stabilized Earth Retaining Wall - Delivery, Storage, & Handling .....	6-109
Mechanically Stabilized Earth Retaining Wall - Description.....	6-101
Mechanically Stabilized Earth Retaining Wall - Design Requirements.....	6-102
Mechanically Stabilized Earth Retaining Wall - Design Req. - Facing Panel.....	6-104
Mechanically Stabilized Earth Retaining Wall - Design Req. - Failure Plane .....	6-103
Mechanically Stabilized Earth Retaining Wall - Design Req. - Failure Modes .....	6-103
Mechanically Stabilized Earth Retaining Wall - Design Req. - Reinforce Length .....	6-103
Mechanically Stabilized Earth Retaining Wall - Design Req. - Soil Parameters .....	6-103
Mechanically Stabilized Earth Retaining Wall - Design Req. - Steel Reinforce.....	6-103
Mechanically Stabilized Earth Retaining Wall - Foundation Preparation.....	6-110
Mechanically Stabilized Earth Retaining Wall - Impervious Membrane.....	6-107
Mechanically Stabilized Earth Retaining Wall - Joint Materials.....	6-106
Mechanically Stabilized Earth Retaining Wall - Materials .....	6-104
Mechanically Stabilized Earth Retaining Wall - Non-Woven Drainage Geotextile ...	6-106
Mechanically Stabilized Earth Retaining Wall - Precast Panel Tolerance .....	6-105
Mechanically Stabilized Earth Retaining Wall - Quality Assurance.....	6-101
Mechanically Stabilized Earth Retaining Wall - Reinforced Concrete Facing Panel .	6-104
Mechanically Stabilized Earth Retaining Wall - Reinforcement - Placement.....	6-111
Mechanically Stabilized Earth Retaining Wall - Reinforcing .....	6-105
Mechanically Stabilized Earth Retaining Wall - Submittals .....	6-108
Mechanically Stabilized Earth Retaining Wall - Surface Finish .....	6-105
Mechanically Stabilized Earth Retaining Wall - Wall Erection.....	6-110
Mechanically Stabilized Earth Retaining Wall - Wall Excavation.....	6-110
Membrane Waterproofing.....	5-88
Membrane Waterproofing - General.....	5-89
Membrane Waterproofing - Installation .....	5-89
Membrane Waterproofing - Materials .....	5-88
Microwave Detectors .....	6-127
Minimum Wage .....	A-24

Minor Item .....	1-11
Mobilization .....	1-91, 6-168
Modification (See Contract Modification).....	
Monuments .....	6-72
Muck .....	2-15
Mulch .....	6-49
Mulch - Application - Bark & Erosion Control Mix .....	6-50
Mulch - Application - Cellulose Fiber .....	6-50
Mulch - Application - Hay & Straw .....	6-50
Mulch - General .....	6-50
Mulch - Maintenance .....	6-50
Mulch - Materials.....	6-50
Multiple Pay Items.....	1-21

## N

National Highway System .....	1-11
New Ditch Excavation .....	2-35
Night Work .....	1-80
Non-Collusion.....	A-2
Non-Compensable Items.....	1-105
Non-Conforming Work.....	1-11, 1-77
Non-Curable Bid Defects.....	1-24
Non-Discrimination .....	A-18
Non-Segregated Facilities .....	A-23
Notice of Award.....	1-11, 1-28
Notice of Intent to Award .....	1-12
Notice to Contractors .....	1-12, 1-21

## O

Offer .....	1-12
On-the-Job Training.....	6-168
On-the-Job Training - Requirements .....	6-168
Order .....	1-12
Overlimit Loads .....	1-52
Owner.....	1-12

## P

Partnering.....	1-12, 1-36
Patented Products.....	1-35, A-15
Pavement - Asphalt.....	4-1
Pavement Butt Joints.....	2-9
Pavement Markings .....	6-82
Pavement Markings - Application .....	6-83



Pavement Markings - Establishment Period .....	6-83
Pavement Markings - General .....	6-82
Pavement Markings - Materials .....	6-82
Pavement Markings - Removing .....	6-83
Pavement Markings - Surface Preparation .....	6-82
Pavement Smoothness .....	4-21
Pavement Smoothness - Acceptance Limits .....	4-22
Pavement Smoothness - Acceptance Testing .....	4-22
Pavement Smoothness - Lot Size.....	4-21
Pavement Smoothness - Unacceptable Work .....	4-22
Pavement Structure .....	1-12
Pavers .....	4-6
Paving - Notice .....	1-48
Paving - Trenches .....	1-49
Pay Factor - Air Voids - Quality Acceptance Method A & B - Pavement.....	4-20
Pay Factor - Density - Quality Acceptance Method A & B - Pavement .....	4-20
Pay Factor-Fines to Effective Binder-Quality Acceptance Method A & B-Pavement .	4-19
Pay Factor - Gradation - Quality Acceptance Method A & B - Pavement.....	4-19
Pay Factor - PGAB - Quality Acceptance Method A & B - Pavement .....	4-20
Pay Factor - Quality Acceptance Method A & B - Pavement .....	4-19
Pay Factor - VFB - Quality Acceptance Method A & B - Pavement .....	4-19
Pay Factor - VMA - Quality Acceptance Method A & B - Pavement .....	4-20
Pay Item .....	1-12
Payment.....	1-85
Payment - Final.....	1-94
Payment - General Provisions.....	1-94
Payment - Measurement of Quantities.....	1-85
Payment - Projected Schedule .....	1-81
Payment - Subcontractors .....	1-45
Payment Bond.....	1-12
Payroll Statements .....	A-29
Performance Bond .....	1-12
Permits .....	1-12
Permits - Furnishing.....	1-31
Personal Liability .....	1-32
PGAB - Pay Factor - Quality Acceptance Method A & B - Pavement .....	4-20
Physical Work.....	1-13
Piles.....	5-1
Piles - Capacity .....	5-8
Piles - Defective.....	5-8
Piles - Drive System.....	5-4
Piles - Driving - Equipment .....	5-1
Piles - Driving - Jetting.....	5-5
Piles - Driving - Preaugering .....	5-6
Piles - Driving - Procedure .....	5-5
Piles - Driving - Tolerance.....	5-6

Piles - Driving - Vibratory Hammer .....	5-5
Piles - Dynamic Pile Tests .....	5-9
Piles - Hammer Requirements .....	5-3
Piles - Materials .....	5-1
Piles - Prefabricated Pile Tips .....	5-12
Piles - Splicing .....	5-11
Piles - Static Load Test .....	5-9
Piles - Steel .....	5-7
Piles - Test Piles .....	5-11
Piles - Ultimate Pile Capacity .....	5-10
Piles - Wave Equation .....	5-8
Pipe Aches .....	5-91
Pipe Culverts & Storm Drains .....	6-5
Pit .....	1-56
Pit - Excavation Requirements .....	1-56
Pit - Rehabilitation .....	1-56
Plans .....	1-13
Polystyrene Plastic Insulation .....	6-156
Polystyrene Plastic Insulation - Compaction .....	6-157
Polystyrene Plastic Insulation - Foundation Preparation .....	6-156
Polystyrene Plastic Insulation - Materials .....	6-156
Polystyrene Plastic Insulation - Placing Backfill .....	6-156
Polystyrene Plastic Insulation - Placing .....	6-156
Polystyrene Plastic Insulation - Protection .....	6-157
Post-Bid Qualification .....	1-27
Posted Roads & Bridges .....	1-52
Preconstruction Conference .....	1-37, 1-81
Prefabricated Bin Type Retaining Wall .....	6-99
Prefabricated Bin Type Retaining Wall - Backfill .....	6-100
Prefabricated Bin Type Retaining Wall - Erection .....	6-100
Prefabricated Bin Type Retaining Wall - Excavation & Foundation .....	6-100
Prefabricated Bin Type Retaining Wall - Materials .....	6-99
Prefabricated Bin Type Retaining Wall - Shop Drawings .....	6-100
Premises .....	1-13
Prequalification - Application .....	1-13
Prequalification - Contractor .....	1-27
Prequalification - Procedure .....	1-13
Pre-Utility Conference .....	1-40
Price Adjustments - Quality Acceptance Method A & B - Pavement .....	4-18
Price Adjustments - Quality Acceptance Method C - Pavement .....	4-18
Process Control Technician - Quality Control Plan - Pavement .....	4-11
Process Control Test .....	1-13
Proctor - Notice .....	1-48
Profile Grade .....	1-13
Program .....	1-13
Progress Meeting .....	1-38

Progress Payments .....	1-91
Progress Payments - Asphalt Adjustment .....	1-92
Progress Payments - Final Payment.....	1-94
Progress Payments - Generation of Estimates .....	1-91
Progress Payments - Mobilization .....	1-91
Progress Payments - Retainage.....	1-91
Progress Payments - Right to Withhold Payments .....	1-93
Progress Payments - Stockpiled Material .....	1-92
Project .....	1-14
Project - Damage by Uncontrollable Events.....	1-32
Project - Emergency Planning .....	1-47
Project - Materials Found On.....	1-36
Project Closeout .....	1-84
Project Closeout - Documentation .....	1-84
Project Limits.....	1-14
Project Manager .....	1-14
Project Manager - Authority .....	1-31
Project Records .....	1-14, 1-34
Promptly.....	1-79
Property of Others.....	1-35
Proposal.....	1-14
Proposer .....	1-14
Proprietary Products.....	A-15
Protective Coating for Concrete Surfaces.....	5-104
Protective Coating for Concrete Surfaces - Application.....	5-105
Protective Coating for Concrete Surfaces - Materials .....	5-104
Protective Coating for Concrete Surfaces - Surface Preparation.....	5-104
Punch List .....	1-14

## Q

Quality.....	1-64
Quality - Contractor Role.....	1-64
Quality - Department Role.....	1-64
Quality - Material Quality.....	1-65
Quality - Standards .....	1-64
Quality Acceptance Method A - Pavement - Acceptance Criteria .....	4-14
Quality Acceptance Method A - Pavement - Acceptance Limits.....	4-15
Quality Acceptance Method A - Pavement - Acceptance Testing .....	4-15
Quality Acceptance Method A - Pavement - Density.....	4-16
Quality Acceptance Method A - Pavement - Density Acceptance Limits.....	4-16
Quality Acceptance Method A - Pavement - Isolated Areas .....	4-15
Quality Acceptance Method A - Pavement - Lot Size.....	4-14
Quality Acceptance Method A - Pavement - Sublot Size.....	4-15
Quality Acceptance Method A & B - Pavement - Dispute Resolution.....	4-20
Quality Acceptance Method A & B - Pavement - Pay Factor .....	4-19

Quality Acceptance Method A & B - Pavement - Pay Factor - Air Voids.....	4-20
Quality Acceptance Method A & B - Pavement - Pay Factor - Density .....	4-20
Quality Acceptance Method A & B-Pavement-Pay Factor-Fines to Effective Binder .	4-19
Quality Acceptance Method A & B - Pavement - Pay Factor - Gradation.....	4-19
Quality Acceptance Method A & B - Pavement - Pay Factor - PGAB .....	4-20
Quality Acceptance Method A & B - Pavement - Pay Factor - VFB.....	4-19
Quality Acceptance Method A & B - Pavement - Pay Factor - VMA .....	4-20
Quality Acceptance Method A & B - Pavement - Price Adjustments.....	4-18
Quality Acceptance Method B - Pavement.....	4-16
Quality Acceptance Method B & C - Pavement - Acceptance Limits .....	4-17
Quality Acceptance Method C - Pavement.....	4-17
Quality Acceptance Method C - Pavement - Price Adjustments.....	4-18
Quality Assurance.....	1-14, 1-71
Quality Assurance - Acceptance.....	1-71
Quality Assurance - Concrete - Method A - Pay Adjustment - Air.....	5-53
Quality Assurance - Concrete - Method A - Pay Adjustment - Compressive Strength.	5-51
Quality Assurance - Concrete - Method A - Pay Adjustment - Finish.....	5-53
Quality Assurance - Concrete - Method A - Pay Adj. - Finish - Align. & Trueness.....	5-53
Quality Assurance - Concrete - Method A - Pay Adjustment - Finish - Finish.....	5-53
Quality Assurance - Concrete - Method A - Pay Adj. - Finish - Plumb & Batter .....	5-53
Quality Assurance - Concrete - Method A - Pay Adj. - Finish - Surface Tolerance .....	5-53
Quality Assurance - Concrete - Method A - Pay Adjustment - Permeability.....	5-52
Quality Assurance - Concrete - Structural - Disputed Tests - Compressive Strength...	5-28
Quality Assurance - Concrete - Structural - Disputed Tests - Entrained Air.....	5-30
Quality Assurance - Concrete - Structural - Disputed Tests - Permeability .....	5-29
Quality Assurance - Concrete - Structural - Disputed Tests.....	5-28
Quality Assurance - Concrete - Structural - Method A .....	5-24
Quality Assurance - Concrete - Structural - Method A - Alignment & Trueness .....	5-26
Quality Assurance - Concrete - Structural - Method A - Finish.....	5-26
Quality Assurance - Concrete - Structural - Method A - Plumb & Batter.....	5-26
Quality Assurance - Concrete - Structural - Method A - Rejection.....	5-26
Quality Assurance - Concrete - Structural - Method A - Sublot Size.....	5-25
Quality Assurance - Concrete - Structural - Method A - Surface Tolerance.....	5-25
Quality Assurance - Concrete - Structural - Method B.....	5-27
Quality Assurance - Concrete - Structural - Method B - Rejection.....	5-27
Quality Assurance - Concrete - Structural - Method C.....	5-28
Quality Assurance - Mechanically Stabilized Earth Retaining Wall.....	6-101
Quality Assurance - Quality Level Analysis .....	1-73
Quality Control .....	1-15, 1-67
Quality Control - Concrete - Structural .....	5-20
Quality Control - Concrete - Structural - Quality Control Plan.....	5-20
Quality Control - Concrete - Structural - Quality Control Plan - Method A .....	5-21
Quality Control - Concrete - Structural - Quality Control Plan - Method B .....	5-22
Quality Control - Concrete - Structural - Testing Requirements.....	5-23
Quality Control - Frequencies - Pavement.....	4-12
Quality Control - Inspection Requirements .....	1-70

Quality Control - Inspector Qualifications .....	1-69
Quality Control - Non-Compliance .....	1-70
Quality Control - Plan Requirements.....	1-68
Quality Control - Testing.....	1-69
Quality Control Limits - Hot Mix Asphalt Pavement.....	4-13
Quality Control Method A & B - Pavement.....	4-10
Quality Control Method C - Pavement.....	4-14
Quality Control Plan.....	1-15
Quality Control Plan - Concrete - Structural .....	5-20
Quality Control Plan - Concrete - Structural - Method A.....	5-21
Quality Control Plan - Concrete - Structural - Method B.....	5-22
Quality Control Plan - Concrete - Structural - Plan Administer.....	5-21
Quality Control Plan - Concrete - Structural - Process Control Tech.....	5-21
Quality Control Plan - Concrete - Structural - Quality Control Tech.....	5-22
Quality Control Plan - Pavement.....	4-10
Quality Control Plan - Pavement - Administrator .....	4-11
Quality Control Plan - Pavement - Process Control Technician.....	4-11
Quality Control Plan - Pavement - Quality Control Technician.....	4-11
Quality Control Technician - Quality Control Plan - Pavement.....	4-11
Quality Level Analysis .....	1-73
Quality Level Analysis - Payfactor Table.....	1-76
Quality Level Analysis - Standard Deviation Method.....	1-73
Quality Level Analysis - Statistical Outliers .....	1-75
Quality Level Analysis - t Values.....	1-77
Quantities - Area.....	1-86
Quantities - Changes.....	1-95
Quantities - Delivery Slip .....	1-89
Quantities - Estimated.....	1-22
Quantities - Length .....	1-86
Quantities - Lump Sum.....	1-86
Quantities - Mass .....	1-87
Quantities - Mass - Weighing Trucks.....	1-88
Quantities - Measurement for Payment .....	1-85
Quantities - Plan Quantity.....	1-86
Quantities - Time .....	1-90
Quantities - Volume.....	1-86

## R

Railings.....	5-86
Railings - Aluminum Bridge Railing.....	5-87
Railings - Drawings .....	5-87
Railings - General .....	5-87
Railings - Materials.....	5-86
Railings - Steel Bridge Railing.....	5-87
Railings - Steel Pipe Hand Railing .....	5-87

Rate of Evaporation - Concrete.....	5-40
Rebuild Manholes & Catch Basins.....	6-14
Received or Receipt.....	1-15
Reclaiming.....	3-5
Reference Stake.....	1-15
Rehabilitation of Pits.....	6-165
Rehabilitation of Pits - Grading.....	6-165
Rehabilitation of Pits - Materials.....	6-165
Rehabilitation of Pits - Surface Treatment.....	6-165
Reinforcing Steel.....	5-54
Reinforcing Steel - Epoxy Coating.....	5-55
Reinforcing Steel - Epoxy Coating - Packing & Handling.....	5-56
Reinforcing Steel - Epoxy Coating - Patching.....	5-56
Reinforcing Steel - Fabrication.....	5-55
Reinforcing Steel - Lapping.....	5-59
Reinforcing Steel - Materials.....	5-54
Reinforcing Steel - Placing & Fastening.....	5-57
Reinforcing Steel - Protection of Material.....	5-55
Reinforcing Steel - Schedule of Material.....	5-55
Reinforcing Steel - Splicing.....	5-58
Reinforcing Steel - Splicing - Mechanical Splices - Compression Couplers.....	5-59
Reinforcing Steel - Splicing - Mechanical Splices - Mechanical Couplers.....	5-59
Reinforcing Steel - Splicing - Mechanical Splices - Tension Couplers.....	5-59
Reinforcing Steel - Splicing - Minimum Lap Splice Length.....	5-58
Reinforcing Steel - Substitution.....	5-59
Reinforcing Steel - Weight per Unit Length.....	5-60
Reinforcing Steel - Welded Steel Wire Fabric - Weight per Area.....	5-60
Related Entities.....	1-15
Removing Bituminous Concrete Pavement.....	2-8
Removing Buildings.....	2-6
Removing Existing Bit Pavement and Concrete Wearing Surface from Bridges.....	2-8
Removing Existing Superstructure, Structural Concrete, Railings, Bridges, etc.....	2-7
Removing Manholes or Catch Basins.....	2-8
Removing Pavement Surface.....	2-8
Removing Portland Cement Concrete Pavement.....	2-8
Removing Structures and Obstructions.....	2-6
Request for Information.....	1-39
Request for Proposal.....	1-15
Requirements - Federal.....	1-64
Reset Curb.....	6-35
Resident.....	1-15
Resident - Authority.....	1-31
Resident Work Order (See Contract Modification).....	
Retainage.....	1-91
Right-of-Way.....	1-15
Right-of-Way - Furnishing.....	1-31

Right-of-Way - Utilities.....	1-40
Riprap - Placing .....	6-38
Road .....	1-15
Roadbed .....	1-15
Roads - Posted.....	1-52
Roadside.....	1-15
Roadside Development.....	1-16
Roadway .....	1-16
Rollers - Pavement.....	4-7

## S

Safety - Accident Prevention .....	A-32
Safety - Compliance.....	1-47
Safety - Joint Duty .....	1-47
Safety - Public.....	1-47
Safety - Use of Explosives.....	1-48
Safety Program - Contractor .....	1-46
Schedule of Items.....	1-16
Schedule of Work .....	1-16, 1-81
Schedule of Work - Revisions .....	1-81
Scope of Work .....	1-46
Seeding.....	6-45
Seeding - Application Rates.....	6-46
Seeding - Applied Water.....	6-48
Seeding - Applying Fertilizer and Ground Limestone - Conventional Method .....	6-46
Seeding - Applying Fertilizer and Ground Limestone - Hydraulic Method.....	6-47
Seeding - Construction Method - Seeding Method #1 & #2 .....	6-47
Seeding - Construction Method - Seeding Method #3 & Crown Vetch.....	6-48
Seeding - Construction Method - Temporary Seeding .....	6-47
Seeding - Definition of Types.....	6-45
Seeding - Maintenance & Acceptance.....	6-48
Seeding - Materials .....	6-46
Seeding - Mulching.....	6-47
Seeding - Sowing Seed - Conventional Method.....	6-47
Seeding - Sowing Seed - Hydraulic Method.....	6-47
Seeding - Time of Initial Seeding.....	6-46
Sexual Harassment.....	1-62
Shop Drawings (See Working Drawings).....	
Shoulder .....	1-16
Shoulder Reconstruction.....	2-28
Shoulder Reconstruction - Compaction.....	2-28
Shoulder Reconstruction - New Aggregate .....	2-28
Shoulder Reconstruction - Surface Tolerance .....	2-28
Shoulder Rehabilitation .....	2-26
Shoulder Rehabilitation - New Aggregates .....	2-26

Shoulder Rehabilitation - Surface Tolerance.....	2-27
Sidewalks.....	1-16, 6-30
Sidewalks - Brick.....	6-32
Sidewalks - Construct Sidewalks.....	6-32
Sidewalks - Hot Bituminous - Base Course.....	6-32
Sidewalks - Hot Bituminous - Excavation.....	6-31
Sidewalks - Hot Bituminous - Placing.....	6-32
Sidewalks - Materials.....	6-30
Sidewalks - Portland Cement Concrete - Curing.....	6-31
Sidewalks - Portland Cement Concrete - Excavation.....	6-31
Sidewalks - Portland Cement Concrete - Finishing.....	6-31
Sidewalks - Portland Cement Concrete - Forms.....	6-31
Sidewalks - Portland Cement Concrete - Joints.....	6-31
Sidewalks - Portland Cement Concrete - Placing Concrete.....	6-31
Sidewalks - Regrade Sidewalks.....	6-32
Signals - Foundations, Conduit, & Junction Boxes.....	6-75
Skew or Skew Angle.....	1-16
Slab for Backslope Protection.....	6-39
Slab for Backslope Protection - Excavation.....	6-39
Slab for Backslope Protection - Materials.....	6-39
Slab for Backslope Protection - Placement.....	6-39
Slope Protection.....	5-101
Slope Protection - Concrete.....	5-101
Slope Protection - Crushed Stone.....	5-102
Slope Protection - Drain & Weep Holes.....	5-102
Slope Protection - Materials.....	5-101
Sodding.....	6-43
Sodding - Cutting & Transporting.....	6-44
Sodding - Laying.....	6-44
Sodding - Materials.....	6-43
Sodding - Site Preparation.....	6-44
Soil Erosion and Water Pollution Control Plan (SEWPCP).....	6-157
Special Detours.....	1-51, 5-94
Special Detours - Contactor's Responsibility.....	5-97
Special Detours - Materials.....	5-94
Special Detours - Pedestrian Traffic Only.....	5-97
Special Detours - Removal.....	5-98
Special Detours - Vehicles & Pedestrians Not Separated.....	5-94
Special Detours - Vehicles & Pedestrians Not Separated - Approach Guardrail.....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Approach Road Drainage.....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Approach Road Surface.....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Bridge Railing Loads.....	5-95
Special Detours - Vehicles & Pedestrians Not Separated - Deflections.....	5-95
Special Detours - Vehicles & Pedestrians Not Separated - Design Speed.....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Horizontal Alignment.....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Reinforced Concrete.....	5-95



Special Detours - Vehicles & Pedestrians Not Separated - Structural Steel.....	5-95
Special Detours - Vehicles & Pedestrians Not Separated - Timber.....	5-95
Special Detours - Vehicles & Pedestrians Not Separated - Vertical Alignment .....	5-96
Special Detours - Vehicles & Pedestrians Not Separated - Waterway Openings.....	5-95
Special Detours - Vehicles & Pedestrians Separated.....	5-97
Special Provision .....	1-16
Specifications.....	1-16
Standard Details.....	1-16
Standard Specifications.....	1-16
State.....	1-16
Statistical Outliers - Quality Level Analysis .....	1-75
Steel - Reinforcing.....	5-54
Steel - Structural .....	5-61
Steps.....	6-121
Steps - Cast-in-Place.....	6-122
Steps - Materials .....	6-121
Steps - Precast Concrete.....	6-122
Steps - Wooden.....	6-122
Stockpiled Material Payment.....	1-92
Stone Ditch Protection - Placing.....	6-38
Stone Fill & Stone Blanket - Placing.....	6-38
Stone Fill, Riprap, Stone Blanket, and Stone Ditch Protection .....	6-37
Stone Fill, Riprap, Stone Blanket, and Stone Ditch Protection - Definition of Types ..	6-37
Stone Fill, Riprap, Stone Blanket, and Stone Ditch Protection - General .....	6-37
Stone Fill, Riprap, Stone Blanket, and Stone Ditch Protection - Materials.....	6-37
Storm Drains .....	6-5
Street.....	1-17
Structural Concrete .....	5-16
Structural Concrete - Materials.....	7-3
Structural Excavation.....	2-29
Structural Excavation - Backfilling .....	2-31
Structural Excavation - Construction Methods.....	2-30
Structural Excavation - Drainage and Minor Structures.....	2-30, 2-32
Structural Excavation - Major Structures .....	2-30, 2-32
Structural Excavation - Special Backfill.....	2-30, 2-33
Structural Plate Arches .....	5-93
Structural Plate Box Culverts.....	5-93
Structural Plate Pipes & Pipe Arches.....	5-92
Structural Plate Pipes, Pipe Arches, Arches, & Metal Box Culverts.....	5-91
Structural Plate Pipes, Pipe Arches, Arches, & Metal Box Culverts - Materials .....	5-91
Structural Plate Pipes, Pipe Arches, Arches, & Metal Box Culverts - Fabrication .....	5-91
Structural Plate Pipes, Pipe Arches, Arches, & Metal Box Culverts - General.....	5-91
Structural Steel.....	5-61
Structural Steel - Ancillary Bridge Products .....	5-83
Structural Steel - Ancillary Bridge Products - Anchor Bolts.....	5-83
Structural Steel - Ancillary Bridge Products - Bolted Connections .....	5-83

Structural Steel - Ancillary Bridge Products - Holes for Base Plates.....	5-83
Structural Steel - Ancillary Bridge Products - Materials.....	5-83
Structural Steel - Ancillary Bridge Products - Nondestructive Testing.....	5-84
Structural Steel - Bridge Steel Erection.....	5-73
Structural Steel - Bridge Steel Erection - Bearings, Expansion, & Anchorages.....	5-73
Structural Steel - Bridge Steel Erection - Connection - Hardware.....	5-74
Structural Steel - Bridge Steel Erection - Connection - High Strength Bolts.....	5-73
Structural Steel - Bridge Steel Erection - DTI Verification Test.....	5-76
Structural Steel - Bridge Steel Erection - Field Welding.....	5-82
Structural Steel - Bridge Steel Erection - High Strength Bots.....	5-78
Structural Steel - Bridge Steel Erection - Installation.....	5-79
Structural Steel - Bridge Steel Erection - Methods & Equipment.....	5-73
Structural Steel - Bridge Steel Erection - Misfits.....	5-83
Structural Steel - Bridge Steel Erection - Plans.....	5-73
Structural Steel - Bridge Steel Erection - Reuse of Bolts.....	5-82
Structural Steel - Bridge Steel Erection - Rotational Capacity Test.....	5-75
Structural Steel - Bridge Steel Erection - Test Specimens.....	5-75
Structural Steel - Bridge Steel Erection - Tightening.....	5-79
Structural Steel - Bridge Steel Erection - Tightening - Alternate Fasteners.....	5-81
Structural Steel - Bridge Steel Erection - Tightening - Calibrated Wrench.....	5-79
Structural Steel - Bridge Steel Erection - Tightening - Inspection.....	5-81
Structural Steel - Bridge Steel Erection - Tightening - Turn of Nut.....	5-80
Structural Steel - Bridge Steel Erection - Tightening - with DTI.....	5-81
Structural Steel - Bridge Steel Erection - Verification.....	5-75
Structural Steel - Drawings.....	5-62
Structural Steel - Fabrication - Facility Requirements.....	5-62
Structural Steel - Fabrication - Inspection Facilities.....	5-63
Structural Steel - Fabrication - Inspection.....	5-63
Structural Steel - Fabrication - Inspector's Authority.....	5-63
Structural Steel - Fabrication - Material Identification & Control.....	5-63
Structural Steel - Fabrication - Mill Orders & Mill Test Reports.....	5-63
Structural Steel - Fabrication - Notice of Beginning Work.....	5-62
Structural Steel - Fabrication - Rejection.....	5-63
Structural Steel - Highway Bridge Fabrication.....	5-64
Structural Steel - Highway Bridge Fabrication - Accuracy of Holes.....	5-71
Structural Steel - Highway Bridge Fabrication - Base Metal Repairs.....	5-65
Structural Steel - Highway Bridge Fabrication - Bearings.....	5-72
Structural Steel - Highway Bridge Fabrication - Bent Plates.....	5-65
Structural Steel - Highway Bridge Fabrication - Camber & Curvature.....	5-66
Structural Steel - Highway Bridge Fabrication - Correcting Materials.....	5-65
Structural Steel - Highway Bridge Fabrication - Design.....	5-64
Structural Steel - Highway Bridge Fabrication - Die Stamping.....	5-66
Structural Steel - Highway Bridge Fabrication - Edge Hardness.....	5-65
Structural Steel - Highway Bridge Fabrication - Edge Planning.....	5-65
Structural Steel - Highway Bridge Fabrication - Fabrication.....	5-64
Structural Steel - Highway Bridge Fabrication - Handling & Storing Materials.....	5-73

Structural Steel - Highway Bridge Fabrication - Heat Cambering & Curving .....	5-66
Structural Steel - Highway Bridge Fabrication - Holes for High Strength Bolts .....	5-71
Structural Steel - Highway Bridge Fabrication - Holes - Minimum Edge Distance .....	5-72
Structural Steel - Highway Bridge Fabrication - Marking & Delivery .....	5-72
Structural Steel - Highway Bridge Fabrication - Match Marking .....	5-71
Structural Steel - Highway Bridge Fabrication - Materials .....	5-64
Structural Steel - Highway Bridge Fabrication - Nondestructive Examination .....	5-64
Structural Steel - Highway Bridge Fabrication - Plate Thickness .....	5-66
Structural Steel - Highway Bridge Fabrication - Plates .....	5-64
Structural Steel - Highway Bridge Fabrication - Shop Assembly .....	5-70
Structural Steel - Highway Bridge Fabrication - Shop Bolts .....	5-72
Structural Steel - Highway Bridge Fabrication - Thermal Cutting .....	5-65
Structural Steel - Highway Bridge Fabrication - Tolerances .....	5-70
Structural Steel - Highway Bridge Fabrication - Welded Fabrication .....	5-70
Structural Steel - Highway Bridge Fabrication - Welding .....	5-67 to 5-70
Structural Steel - Materials .....	5-61
Structural Steel - Protective Coatings .....	5-64
Structural Steel - Support Structures .....	5-83
Structural Steel - Support Structures - Nondestructive Testing .....	5-84
Structural Steel - Unpainted Steel .....	5-64
Structures .....	1-11
Strut .....	1-17
Stud Welded Shear Connectors, Anchors, & Fasteners .....	5-85
Stud Welded Shear Connectors, Anchors, & Fasteners - Construction Req. ....	5-85
Stud Welded Shear Connectors, Anchors, & Fasteners - Inspection .....	5-86
Stud Welded Shear Connectors, Anchors, & Fasteners - Materials .....	5-85
Stud Welded Shear Connectors, Anchors, & Fasteners - Quality of Work .....	5-85
Stud Welded Shear Connectors, Anchors, & Fasteners - Technique .....	5-85
Stump Removal .....	2-1, 2-4
Subcontracting .....	1-44
Subcontracting - Discharge of Subcontractors .....	1-45
Subcontracting - Documents .....	1-44
Subcontracting - Duties of Contractor .....	1-44
Subcontracting - Limits .....	1-44
Subcontractor .....	1-17
Subcontractor - Claims for Payment .....	1-45
Subcontractor - Landscape .....	1-45
Subcontractor - Payment .....	1-45
Subgrade .....	1-17
Subgrade - Preparation and Protection .....	2-21
Subgrade Treatment .....	1-17
Subletting .....	A-31
Substantially Conform or Substantial Conformity .....	1-17
Substructure .....	1-17
Successful Bidder .....	1-17
Sunday Work .....	1-80

Superintendent .....	1-17
Superstructure .....	1-18
Supplemental Liquidated Damages .....	1-18
Supplemental Specifications .....	1-18
Supplemental Standard Details .....	1-18
Surety .....	1-18
Surface Tolerances - Pavement.....	4-8
Surveying - Boundary Markers.....	1-53
Surveying - Construction .....	1-52
Surveying - Contractor Provided .....	1-52
Surveying - Department Provided .....	1-52
Surveying - Quality Assurance .....	1-53
Suspension from Bidding.....	1-21

## T

Temporary Soil Erosion and Water Pollution Control (TSEWPC).....	6-157
Testing Facilities - Soils.....	6-118
Time .....	1-80
Time - Allowable Work Times .....	1-80
Time - Commencement.....	1-80
Traffic Control .....	1-48
Traffic Control Plan .....	6-148
Traffic Signals.....	6-123
Traffic Signals - Conduit .....	6-127
Traffic Signals - Design & Fabrication.....	6-124
Traffic Signals - Documents .....	6-130
Traffic Signals - Field Tests - Continuity .....	6-129
Traffic Signals - Field Tests - Functional .....	6-129
Traffic Signals - Field Tests - Ground .....	6-129
Traffic Signals - Field Tests - Loop Inductance .....	6-129
Traffic Signals - Field Tests - Megger.....	6-129
Traffic Signals - Final Clean Up.....	6-130
Traffic Signals - General.....	6-123, 6-125
Traffic Signals - Loop Detectors.....	6-126
Traffic Signals - Materials .....	6-123
Traffic Signals - Materials - Miscellaneous.....	6-125
Traffic Signals - Materials - Paint.....	6-124
Traffic Signals - Microwave Detectors.....	6-127
Traffic Signals - Painting.....	6-128
Traffic Signals - Poles.....	6-125
Traffic Signals - Power Factor.....	6-129
Traffic Signals - Service Connection.....	6-127
Traffic Signals - Span, Messenger, & Guy Wires .....	6-127
Traffic Signals - Timing.....	6-130
Traffic Signals - Vertical Clearance .....	6-128

Traffic Signals - Wiring .....	6-127
Trainees .....	A-27
Transplanting Shrubs, Hedges, & Trees - Loam.....	6-69
Transplanting Shrubs, Hedges, & Trees - Maintenance .....	6-71
Transplanting Shrubs, Hedges, & Trees - Replacement.....	6-71
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Digging .....	6-69
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Moving.....	6-69
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Mulch.....	6-70
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Planting .....	6-69
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Pruning.....	6-70
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Time of Transplanting ..	6-69
Transplanting Shrubs, Hedges, & Trees - Shrubs & Hedges - Watering .....	6-70
Transplanting Shrubs, Hedges, & Trees - Trees - Digging.....	6-70
Transplanting Shrubs, Hedges, & Trees - Trees - Moving.....	6-70
Transplanting Shrubs, Hedges, & Trees - Trees - Planting .....	6-70
Transplanting Shrubs, Hedges, & Trees - Trees - Protection .....	6-70
Transplanting Shrubs, Hedges, & Trees - Trees - Time of Transplanting.....	6-71
Traveled Way.....	1-18
Tree Removal.....	2-1, 2-4
Tree Trimming Over Roadway.....	2-1
Trenches - Utility .....	1-49
Trucks - Pavement .....	4-6
Trucks - Weighing .....	1-88
TSEWPC - Contractor - Responsibility.....	6-164
TSEWPC - Contractor - SEWPCP - Submittal & Approval .....	6-158
TSEWPC - Contractor - Soil Erosion and Water Pollution Control Plan (SEWPCP)	6-157
TSEWPC - SEWPCP - Amendments .....	6-163
TSEWPC - SEWPCP - Implementation .....	6-163
TSEWPC - SEWPCP - Implementation - Field Review .....	6-163
TSEWPC - SEWPCP - Implementation - Inspection & Record Keeping.....	6-163
TSEWPC - SEWPCP - Implementation - Installation.....	6-163
TSEWPC - SEWPCP - Requirements .....	6-158
TSEWPC - SEWPCP - Requirements - Construction .....	6-161
TSEWPC - SEWPCP - Requirements - General .....	6-159
TSEWPC - SEWPCP - Requirements - Materials.....	6-161
TSEWPC - SEWPCP - Requirements - Qualification of Preparer .....	6-158
TSEWPC - SEWPCP - Requirements - Spill Prevention.....	6-161
TSEWPC - SEWPCP - Requirements - Standards .....	6-158
TSEWPC - SEWPCP - Requirements - Water Pollution Control .....	6-160

## U

Unacceptable Work.....	1-18
Unauthorized Work.....	1-18
Unbalanced Bids.....	1-26
Uncontrollable Events.....	1-18

Uncontrollable Events - Damage to Project.....	1-32
Uncontrollable Events - Suspension of Work.....	1-82
Underdrain .....	6-16
Underdrain - Construction .....	6-17
Underdrain - Construction - Outlets .....	6-18
Underdrain - Construction - Type B.....	6-17
Underdrain - Construction - Type C.....	6-18
Underdrain - Fittings.....	6-17
Underdrain - General .....	6-17
Underdrain - Materials.....	6-16
Uninspected Work .....	1-19
Unit Price .....	1-19
Untreated Aggregate Surface Course.....	4-26
Untreated Aggregate Surface Course - Aggregates .....	4-26
Untreated Aggregate Surface Course - Compaction.....	4-26
Untreated Aggregate Surface Course - Leveling Course.....	4-27
Untreated Aggregate Surface Course - Placing .....	4-26
Untreated Aggregate Surface Course - Surface Tolerance .....	4-27
Utility - Contractor Responsibility.....	1-40
Utility - Coordination with Marine Traffic.....	1-42
Utility - Coordination with Railroad.....	1-42
Utility - Preconstruction Conference .....	1-40
Utility - Temporary Relocations .....	1-42
Utility - Trenches .....	1-49
Utility Companies .....	1-19
Utility Coordination .....	1-40
Utility Facilities .....	1-19
Utility within Right-of-Way .....	1-40

## V

Value Engineering .....	1-100
Value Engineering Change Proposal .....	1-19
Value Engineering Change Proposal - Amount of Payment .....	1-102
Value Engineering Change Proposal - Conceptual.....	1-100
Value Engineering Change Proposal - Detailed .....	1-101
Value Engineering Change Proposal - General Conditions.....	1-103
VFB - Pay Factor - Quality Acceptance Method A & B - Pavement.....	4-19
VMA - Pay Factor - Quality Acceptance Method A & B - Pavement .....	4-20

## W

Wage Rate.....	1-34
Warranty - Contractor.....	1-78
Warranty Defects .....	1-78
Warranty Provisions.....	1-78

Waste Area.....	1-32, 2-16
Water Service Supply Lines.....	6-73
Water Service Supply Lines - General.....	6-73
Water Service Supply Lines - Materials.....	6-73
Water Service Supply Lines - Sleeve.....	6-73
Water Service Supply Lines - Water Pipe.....	6-74
Wetlands.....	1-19
Widen Shoulder for Guardrail End Treatment.....	6-22
Winter Suspensions.....	1-19
Withdrawal of Bids.....	1-24
Work.....	1-19
Work - Allowable Time.....	1-80
Work - Changes.....	1-104
Work - Changes - Compensable Items.....	1-104
Work - Changes - Non-Compensable Items.....	1-105
Work - Contractor Notice to Department of Completion.....	1-84
Work - Damage to.....	1-35
Work - Final Acceptance.....	1-85
Work - Final Cleanup.....	1-84
Work - Final Inspection.....	1-84
Work - Force Account.....	1-105
Work - Maintenance of.....	1-49
Work - Night.....	1-80
Work - Night.....	6-153
Work - Non-Conforming.....	1-77
Work - Non-Conforming - Damages.....	1-94
Work - Projected Payment.....	1-81
Work - Punch List.....	1-84
Work - Remedial.....	1-79
Work - Right to Inspect Work.....	1-31
Work - Right to Suspend Work.....	1-32
Work - Schedule of Work Required.....	1-81
Work - Scheduling.....	1-81
Work - Seasonal Restrictions.....	1-80
Work - Substantially Conforming.....	1-77
Work - Sundays and Holidays.....	1-80
Work - Suspension.....	1-82
Work - Suspension - for Cause.....	1-82
Work - Suspension - for Convenience.....	1-83
Work - Suspension - Pre-Suspension Work.....	1-83
Work - Suspension - Uncontrollable Events.....	1-82
Work - Suspension - Winter.....	1-82
Work - Unacceptable.....	1-77
Work - Unauthorized.....	1-78
Work - Uninspected.....	1-78
Work Order (See Contract Modification).....	

Workers and Equipment .....	1-32
Workers' Compensation .....	1-110
Working Day.....	1-19
Working Drawings.....	1-19, 1-53
Working Drawings - Cost of Review.....	1-54
Working Drawings - Procedures.....	1-54
Working Drawings - Review Standards .....	1-54
Working Drawings - Review Times .....	1-53
Working Drawings - Submittal.....	1-54