ISSUED FOR BID SEPTEMBER 12, 2024

Form revision date: 30 July 2024

00 11 13 Notice to Contractors

Sebago Lake State Park: Parking Lot Upgrades, Boat Launch, and Campground Upgrades BGS project number: 3637

The work under this project involves the following:

Parking Lot Upgrades (drawing volume 2-5) Boat Launch (drawing volume 2-6) Campground Upgrades (drawing volume 2-7)

The work shall be performed in one phase and shall be performed from 01 January 2025 to 01 May 2025.

The 01 May 2025 end date is the turnover date to the Bureau of Parks and Lands.

The contract shall designate the Substantial Completion Date on or before 01 May 2026, and the Contract Final Completion Date on or before 15 May 2026.

Submit bids on a completed Contractor Bid Form (section 00 41 13), provided in the Bid Documents, include bid security when required, and scan each item as an attachment to an email addressed to:
 BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on 15 October 2024. The email subject line shall be marked "Bid for Sebago Lake State Park: Parking Lot Upgrades, Boat Launch, and Campground Upgrades".

Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of General Services office, accessible as a video conference call. Those who wish to participate in the call must submit a request for access to BGS.Architect@Maine.gov.

Any bid received after the noted time will not be considered a valid bid and will remain unopened. Any bid submitted by any other means will not be considered a valid bid. In certain circumstances, the Bureau of General Services may require the Bidder to surrender a valid paper copy of the bid form or the bid security document. The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.

- 2. Questions and comments on the *bid opening process* shall be addressed to: Paul R. Barber, Contracting Officer's Representative, Bureau of General Services, 77 State House Station, Augusta, Maine 04333-0077, BGS.Architect@Maine.gov.
- 3. Questions and comments regarding the *project* design specifications or drawings shall be directed in writing to the Consultant during the bid period prior to the question and comment deadline of 5:00 p.m. on 07 October 2024.

Colby Company LLC
Gary Collette
garyc@colbycoengineering.com

ISSUED FOR BID SEPTEMBER 12, 2024

Form revision date: 30 July 2024

00 11 13 Notice to Contractors

4.	Bid security is required on this project. The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the Owner. The Bid Bond form is available on the BGS website. or
	☐ Bid security is <u>not</u> required on this project.
5.	Performance and Payment Bonds are required on this project. If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in the award of the contract exceeds \$125,000.00, the selected Contractor shall furnish a 100% contract Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the execution of the Work. Bond forms are available on the BGS website. or
	☐ Performance and Payment Bonds are <u>not</u> required on this project.
6.	Filed Sub-bids are not required on this project.
7.	 □ Pre-qualified General Contractors are utilized on this project. <i>insert the company name, city and state for each or</i> ☑ Pre-qualified General Contractors are <u>not</u> utilized on this project.
8.	
	 or □ An on-site pre-bid conference will not be conducted for this project.
9.	Bid Documents - full sets only - will be available on or about 18 September 2024 and may be obtained at no cost in electronic format from: Colby Company LLC Email: bid-docs@colbycoengineering.com

ISSUED FOR BID SEPTEMBER 12, 2024

Form revision date: 30 July 2024

00 11 13 Notice to Contractors

10. Bid Documents may be examined at:

AGC Maine 188 Whitten Road, Augusta, ME 04330 207-622-4741

Fax: 207-622-1625

Construction Summary 734 Chestnut Street, Manchester, NH 03104 603-627-8856

Fax: 603-627-4524