



October 17, 2024

# Addendum 1: Bid Clarifications and Responses to Bidder Requests for Information (pre-Bid RFIs)

OMP

# Mount Blue State Park Campsite Hookups and Electrical Power Upgrade BGS project number 3736

Bidders are to prepare bids based on the following responses to pre-Bid RFIs, and Additional Clarifications:

Bid Form Clarification: Refer to the attached revised bid form: Base Bid: Site and Utilities Campsite Hookups

- Bid Alternate #1 Underground power upgrade
- Bid Alternate #2 Contractor to provide snow plowing and sanding of park road(s) for site access

#### 00 41 13 Contractor Bid Form

### Mount Blue State Park Site and Utilities: Campsite Hookups and Electrical Power Upgrade BGS project number 3736

Bid Form submitted by: email only to email address below

Bid Administrator: Paul Barber Bureau of Gene 111 Sewall Stre 77 State House Augusta, Maine	et, Cross State Office Building, 4th floor Station	BGS.Architect@Maine.gov
Bidder:		
Signature:		
Printed name and title:		
Company name:		
Mailing address:		
City, state, zip code:		
Phone number:		
Email address:		
State of incorporation, if a corporation:		
List of all partners, if a partnership:		

The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the aforementioned documents must be received before 12:00 noon on the first available business day following the holiday, other closure day, Saturday, or Sunday.

As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable instrument as and if required by the Bid Documents.

### 00 41 13 Contractor Bid Form

- The Bidder, having carefully examined the <u>Mount Blue State Park Site and Utilities:</u> <u>Campsite Hookups</u> Project Manual dated <u>20 September 2024</u>, prepared by <u>Colby Company</u> <u>Engineering</u>, as well as Specifications, Drawings, and any Addenda, the form of contract, and the premises and conditions relating to the work, proposes to furnish all labor, equipment and materials necessary for and reasonably incidental to the construction and completion of this project for the **Base Bid** amount of:
- Allowances are not included on this project. No Allowances
   \$ 0.00
- Alternate Bids are included on this project. *Alternate Bids are as shown below* Any dollar amount line below that is left blank by the Bidder shall be read as a bid of \$0.00.

1 Underground power upgrade	\$ .00
2 Contractor provide snow plowing & sanding	
of park roads	\$ .00
3 not used	\$ .00
4 not used	\$ .00

4. Bid security *is required* on this project.

If noted above as required, or if the Base Bid amount exceeds \$125,000.00, the Bidder shall include with this bid form a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% of the bid amount with this completed bid form submitted to the Owner.

5. Filed Sub-bids *are not required* on this project. If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder selected by the Bidder on the form provided (section 00 41 13F).